| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 01/29/01
PAGE : 470 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 86, 999. 98 RQUTE : PARK ROAD
CALL CRDER : 470 CONTRACT ID : M -25059-B COUNTI ES : PUTNAM
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . CRAWFCORDSVI LLE DI STRI CT
CONTRACT TI ME : 05/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : NA
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 87, 715.91 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 119, 755. 00 136. 5259%
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTCRS, L.P. |R ETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e o e et e e e e e e e e e e et e e e e e e e e e e e meeieoooo--
SECTI ON 0001  ASPHALT RESURFACE
[ I |
0001 110-01001 LUWP| 4385. 00000 4385. 00| 3700. 00000 3700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 303-52308 50.000 My | 37. 27000 1863. 50| 66. 00000 3300. 00|
COVPACTED AGGREGATE, O 53 , PATCHING | | |
0003 303-52309 208.000 My | 21. 34000 4438. 72| 48. 50000 10088. 00|
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0004 305-05204 50.000 My | 86. 29000 4314. 50| 169. 00000 8450. 00|
HVA FOR PATCHI NG | | |
0005 402-05495 1400.000 My | 47. 14000 65996. 00| 59. 00000 82600. 00|
HVA WEDGE AND LEVEL FOR SURFACE 12.5mm | | |
MAI NLI NE | [ |
0006 405-05518 2450.000 n2 | 0. 56000 1372. 00| 0. 50000 1225. 00|
ASPHALT FOR PRI ME COAT | | |
0007 406-05520 2.000 My | 238. 92000 477. 84| 1550. 00000 3100. 00|
ASPHALT FOR TACK COAT | | |
0008 801-06640 9.000 EACH 102. 98000 926. 82| 88. 00000 792. 00|
CONSTRUCTI ON SIGN, A | | |
0009 801-06775 LUWP| 3941. 53000 3941. 53| 6500. 00000 6500. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 87, 715. 91 $ 119, 755. 00
------------------------------------------ o m o m e m o e e e m e e e e e e e e e e e e o e e e e e e o e e e e memeeeoao-n

CONTRACT TOTALS | $ 87, 715. 91| $ 119, 755. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 480 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 68, 214. 50 ROUTE : PARK
CALL ORDER : 480 CONTRACT ID : M - 25060- B COUNTI ES : MONTGOVERY
LETTING DATE : 01/17/01 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : NA
SET-ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $ 68, 966. 20 100. 0000%
2 35-1111003 VWH TE CONSTRUCTI ON, | NC. $ 73, 530. 00 106. 6174%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 83, 041. 80 120. 4094%
| (1) 35-0918397 | (2) 35-1111003 | (3) 35-1917625
| RETH RILEY CONSTRUCTION | WHI TE CONSTRUCTI ON, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
SECTI ON 0001  ASPHALT WEDGE AND LEVEL
I I |
0001 110-01001 LUVP| 3440. 00000 3440. 00| 3500. 00000 3500. 00| 4100. 00000 4100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 303-52308 50.000 My | 25. 00000 1250. 00| 25. 00000 1250. 00| 25. 00000 1250. 00
COVPACTED AGGREGATE, O, 53 | | |
0003 303-52309 138.000 My | 31. 00000 4278. 00| 38. 50000 5313. 00| 30. 00000 4140. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0004 305-05204 50.000 My | 80. 00000 4000. 00| 250. 00000 12500. 00| 220. 00000 11000. 00
HVA FOR PATCHI NG | | |
0005 402-05495 1000.000 My | 51. 75000 51750. 00| 46. 00000 46000. 00| 52. 00000 52000. 00
HVA WEDGE AND LEVEL | | |
0006 406-05520 2.000 My | 265. 00000 530. 00| 412. 00000 824. 00| 220. 00000 440. 00
ASPHALT FOR TACK COAT | | |
0007 801-06640 3.000 EACH 105. 00000 315. 00| 125. 00000 375. 00| 105. 00000 315. 00
CONSTRUCTI ON SIGN, A | | |
0008 801-06775 LUMP| 2620. 00000 2620. 00| 2700. 00000 2700. 00| 8800. 00000 8800. 00
MAI NTAI NI NG TRAFFI C | | |
0009 808-06714 1424.000 m | 0. 55000 783. 20 0. 75000 1068. 00| 0. 70000 996. 80
LINE, PAINT, SOLID, YELLOWN 100 mm | | |
SECTI ON TOTALS [ $ 68, 966. 20| $ 73, 530. 00| $ 83, 041. 80
CONTRACT TOTALS | $ 68, 966. 20| $ 73, 530. 00| $ 83, 041. 80




| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 01/29/01
PAGE : 490 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 450, 281. 00 ROUTE : |-70,US 231 & OTHERS
CALL ORDER : 490 CONTRACT 1D : M -25061- A COUNTI ES : VAR QUS
LETTING DATE : 01/17/01 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRICT
CONTRACT TIME : 08/01/01 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER

RANK VENDOR NO. / NAVE BI D LOW BI D

1 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 198, 345.80 100. 0000%

2 35-2032723 L MS ENVI RONVENTAL CONTRACTI NG $ 202, 361.00 102. 0243%

3 35-1991044 JOHNSON COVPANY, | NC. $ 248, 750.00 125. 4122%

4 35-1817574 YARDBERRY L ANDSCAPE $  273,720.00 138. 0014%

5 35-1127746 S & G EXCAVATI NG | NC $ 740, 620.00 373. 3983%

| (1) 35-2070195 | (2) 35-2032723 | (3) 35-1991044

| ALPHA EXCAVATI NG & LANDSCAPI | L M S ENVI RONVENTAL CONTRACT| JOHNSON COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
SECTI ON 0001  DEBRI S REMOVAL

I
0001 110-01001 LUWP| 12000. 00000 12000. 00| 20000. 00000 20000. 00| 12000. 00000 12000. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [

0002 201-90788 LUMP|  12000. 00000 12000. 00| 7500. 00000 7500.00|  15000. 00000 15000. 00
DEBRI'S, REMOVE , STR NO 1 | | |

0003 201-90788 LUMP| 1. 00000 1. 00| 2000. 00000 2000. 00| 3750. 00000 3750. 00
DEBRI S, REMOVE , STR NO 10 | |

0004 201-90788 LUMP|  54000. 00000 54000.00|  82567. 00000 82567.00|  55000. 00000 55000. 00
DEBRI' S, REMOVE , STR NO 2 | | [

0005 201-90788 LUMP|  17500. 00000 17500. 00|  16740. 00000 16740.00]  20000. 00000 20000. 00
DEBRI' S, REMOVE , STR NO 3 | | [

0006 201-90788 LUMP|  17000. 00000 17000. 00|  16750. 00000 16750. 00|  17500. 00000 17500. 00
DEBRI'S, REMOVE , STR NO 4 | |

0007 201-90788 LUMP| 4000. 00000 4000. 00| 5892. 00000 5892.00]  10000. 00000 10000. 00
DEBRIS, REMOVE , STR NO 5 | |

0008 201-90788 LUMP|  17000. 00000 17000. 00| 4770. 00000 4770.00]  14000. 00000 14000. 00
DEBRIS, REMOVE , STR NO 6 | |

0009 201-90788 LUMP|  11100. 00000 11100. 00| 2682. 00000 2682.00|  14000. 00000 14000. 00
DEBRIS, REMOVE , STR NO 7 | |

0010 201-90788 LUMP|  17000. 00000 17000. 00| 7800. 00000 7800.00|  21000. 00000 21000. 00
DEBRI'S, REMOVE , STR NO 8 | |

0011 201-90788 LUMP| 8000. 00000 8000. 00| 8000. 00000 8000.00]  19000. 00000 19000. 00
DEBRI'S, REMOVE , STR NO 9 | |

0012 205-03371 760.000 n8 | 27. 23000 20694. 80| 13. 50000 10260. 00| 50. 00000 38000. 00
SEDI MENT REMOVE | |

0013 801-06775 LUMP| 7250. 00000 7250.00]  15800. 00000 15800. 00| 8500. 00000 8500. 00

MAI NTAI NI NG TRAFFI C | | [



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 01/29/01

PAGE : 490 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 450, 281. 00 ROUTE : |-70,US 231 & OTHERS
CALL ORDER : 490 CONTRACT ID : M -25061-A COUNTI ES : VAR OUS
LETTING DATE : 01/17/01 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET-ASI DE :
| (1) 35-2070195 | (2) 35-2032723 | (3) 35-1991044

| ALPHA EXCAVATI NG & LANDSCAPI | L M S ENVI RONMVENTAL CONTRACT| JOHNSON COVMPANY, | NC.
LINE NO/ I TEM CODE / ALT

I I I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0014 105-06657 8.000 M | 100. 00000 800. 00| 200. 00000 1600. 00| 125. 00000 1000. 00
PHONE, CELLULAR | | |
SECTI ON TOTALS [ $ 198, 345. 80| $ 202, 361.00]| $  248,750.00
------------------------------------------ o m m o m e n e o e e et m e e o e et e e e e e e e e e e e e e e e e meeiaoaoo--

CONTRACT TOTALS | $ 198, 345. 80| $ 202, 361. 00| $ 248, 750. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 490 -3
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 450, 281. 00 ROUTE : |-70,US 231 & OTHERS
CALL ORDER : 490 CONTRACT ID : M -25061-A COUNTI ES : VAR OUS
LETTING DATE : 01/17/01 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET-ASI DE :
| (4) 35-1817574 | (5) 35-1127746 |
| YARDBERRY LANDSCAPE | S & G EXCAVATI NG | NC |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
______________________________________________________________________ o
SECTI ON 0001  DEBRI S REMOVAL
I I |
0001 110-01001 LUMP|  12000. 00000 12000. 00|  62800. 00000 62800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 201-90788 LUMP|  12000. 00000 12000. 00| 8000. 00000 8000. 00|
DEBRI'S, REMOVE , STR NO 1 | | |
0003 201-90788 LUMP| 6000. 00000 6000. 00| 700. 00000 700. 00|
DEBRI'S, REMOVE , STR NO 10 | | |
0004 201-90788 LUMP|  55000. 00000 55000. 00|  54600. 00000 54600. 00|
DEBRI'S, REMOVE , STR NO 2 | | |
0005 201-90788 LUMP|  30000. 00000 30000. 00|  181000. 00000 181000. 00|
DEBRI'S, REMOVE , STR NO 3 | | |
0006 201-90788 LUMP|  50000. 00000 50000. 00|  181000. 00000 181000. 00|
DEBRI'S, REMOVE , STR NO 4 | | |
0007 201-90788 LUMP|  10000. 00000 10000. 00| 8220. 00000 8220. 00|
DEBRI'S, REMOVE , STR NO 5 | | |
0008 201-90788 LUMP| 8000. 00000 8000. 00| 9300. 00000 9300. 00|
DEBRI'S, REMOVE , STR NO 6 | | |
0009 201-90788 LUMP|  10000. 00000 10000. 00| 7260. 00000 7260. 00|
DEBRI'S, REMOVE , STR NO 7 | | |
0010 201-90788 LUMP|  40000. 00000 40000. 00|  181000. 00000 181000. 00|
DEBRI'S, REMOVE , STR NO 8 | | |
0011 201-90788 LUMP|  10000. 00000 10000. 00| 8040. 00000 8040. 00|
DEBRI'S, REMOVE , STR NO 9 | | |
0012 205-03371 760.000 n8 | 22. 00000 16720. 00| 25. 00000 19000. 00|
SEDI MENT REMOVE | | |
0013 801-06775 LUMP|  10000. 00000 10000. 00|  16500. 00000 16500. 00|
MAI NTAI NI NG TRAFFI C | | |
0014 105-06657 8.000 M5 | 500. 00000 4000. 00| 400. 00000 3200. 00|
PHONE, CELLULAR | | |
SECTI ON TOTALS [ $  273,720.00]| $ 740, 620. 00
______________________________________________________________________ o
CONTRACT TOTALS | $  273,720.00| $ 740, 620. 00




| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 01/29/01
PAGE : 500 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 241, 283. 49 ROUTE : 264
CALL ORDER : 500 CONTRACT ID : M-25119-A COUNTI ES : DUBA S
LETTING DATE : 01/17/01 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME :© 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOWN BI D
1 35-0626844 RUDOLPH, J.H & CO $ 196, 315. 40 100. 0000%
2 35-1139301 E & B PAVING |NC $ 247, 253. 60 125. 9471%
| (1) 35-0626844 | (2) 35-1139301 [
| RUDOLPH, J.H. & CO | E & B PAVING |NC. [
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o mm m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e aaa oo
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105-06790 3.000 M6 | 850. 00000 2550. 00| 2643. 00000 7929. 00|
FIELD OFFI CE, 27.9 n2 | | |
0002 110-01001 LUMP| 9400. 00000 9400.00]  12500. 00000 12500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202-60820 800.000 n2 | 3. 00000 2400. 00| 5. 60000 4480. 00|
SURFACE M LLING ASPHALT | | |
0004 303-60905 540.000 My | 25. 00000 13500. 00| 27. 50000 14850. 00|
COMPACTED AGGREGATE FOR SHOULDERS, 0 | | [
0005 305-05204 50.000 My | 115. 00000 5750. 00| 155. 00000 7750. 00|
HVA FOR PATCHI NG | | |
0006 402-05477 3250.000 My | 35. 00000 113750. 00| 42. 00000 136500. 00|
HVA SURFACE 9.5 mm MAI NLI NE | | |
0007 402-05495 100.000 My | 55. 00000 5500. 00| 75. 00000 7500. 00|
HVA WEDGE AND LEVEL | | [
0008 405-05517 24.000 My | 260. 00000 6240. 00| 350. 00000 8400. 00|
ASPHALT FOR PRI ME COAT | | |
0009 406- 05520 14.000 My | 185. 00000 2590. 00| 250. 00000 3500. 00|
ASPHALT FOR TACK COAT | | |
0010 610-05527 230.000 My | 58. 00000 13340. 00| 112. 00000 25760. 00|
HVA FOR APPROACHES | | [
0011 720-44000 1.000 EACH| 560. 00000 560. 00| 1200. 00000 1200. 00|
CASTI NG, ADJUST TO GRADE | | [
0012 801-06203 380.000 m | 1. 25000 475. 00| 3. 75000 1425. 00|
TEMPORARY PAVEMENT MARKI NG 100 mm | | [
0013 801- 06640 28.000 EACH 60. 00000 1680. 00| 60. 00000 1680. 00|
CONSTRUCTI ON SI GN, A | | |
0014 801-06775 LUMP|  11000. 00000 11000. 00| 6000. 00000 6000. 00|
MAI NTAI NI NG TRAFFI C | | [
0015 808-06713 14700.000 m | 0. 16000 2352. 00| 0. 16000 2352. 00|

LINE, PAINT, SCLID, WHITE, 100 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 500 -2
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 241, 283. 49 ROUTE : 264
CALL ORDER : 500 CONTRACT ID : M -25119-A COUNTI ES : DUBO' S
LETTI NG DATE : 01/17/01 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE :
| (1) 35-0626844 | (2) 35-1139301 |
| RUDOLPH, J.H. & CO |E & B PAVING |NC. |
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0016 808-06714 14740.000 m | 0. 16000 2358. 40| 0. 16000 2358. 40|
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0017 808-75297 7.000 m | 20. 00000 140. 00| 20. 60000 144. 20
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
0018 801-06207 780.000 m | 3. 50000 2730. 00| 3. 75000 2925. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
SECTI ON TOTALS | $ 196, 315. 40| $ 247, 253. 60
__________________________________________ Y
CONTRACT TOTALS | $ 196, 315. 40| $ 247, 253. 60




| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 01/29/01
PAGE : 510 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 667, 229. 86 ROUTE : 121
CALL ORDER : 510 CONTRACT ID : M -25184-A COUNTI ES : FAYETTE
LETTING DATE : 01/17/01 10:00 AM DISTRICT  : GREENFIELD DI STR CT
CONTRACT TIME : 06/15/01 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1912582 EDSAM CONSTRUCTI ON, | NC. $  501,713.54 100. 0000%
2 35-2032723 L M'S ENVI RONVENTAL CONTRACTI NG $ 508, 434.69 101. 3396%
3 35-1315965 FOX CONTRACTORS $  532,576.63 106. 1515%
4  35-1385672 FORCE CONSTRUCTI ON $  547,713.60 109. 1685%
5  35-1996475 C & H M EXCAVATI NG, | NC. $ 550, 506. 14 109. 7251%
6 35-1357381 O MARA, DAVE CONTRACTCR $  576,648.35 114. 9357%
7 35-1045880 VEEI TZEL CONSTRUCTI ON CO $  586,618.58 116. 9230%
8  35-1212938 ATLAS EXCAVATI NG | NC. $ 600, 223.70 119. 6347%
9  35-1954982 T C | NCORPORATED $ 615, 650. 18 122. 7095%
10 35-1917625 M LESTONE CONTRACTCRS, L. P. $  624,878.98 124. 5489%
| (1) 35-1912582 | (2) 35-2032723 | (3) 35-1315965
| EDSAM CONSTRUCTI ON, | NC. |L MS ENVI RONVENTAL CONTRACT| FOX CONTRACTORS
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e o e e e e o e e e e e e n e e o e e et e e e e e e e e e e e e memeeaoaon
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
I I |
0001 105-06790 6.000 MS | 1210. 00000 7260. 00| 1115. 00000 6690. 00| 1065. 00000 6390. 00
FIELD OFFICE, 27.9 n2 | | [
0002 105-06845 LUMP| 7150. 00000 7150. 00| 7050. 00000 7050.00]  14317. 00000 14317. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUMP|  26500. 00000 26500. 00|  11175. 00000 11175. 00| 8055. 00000 8055. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUWP| 6600. 00000 6600. 00| 4700. 00000 4700.00|  13790. 00000 13790. 00
CLEARI NG RI GHT OF VAY | |
0005 202-02241 126.000 m | 13. 20000 1663. 20| 14. 10000 1776. 60| 22. 66000 2855. 16
GUARDRAI L, REMOVE | |
0006 202-02286 2.000 EACH  13580.00000 27160. 00| 9860. 00000 19720.00|  12410. 00000 24820. 00
PRESENT STRUCTURE, REMOVE | |
0007 202-60820 1920.000 n2 | 4. 07000 7814. 40| 3. 20000 6144. 00| 2. 52000 4838. 40
SURFACE M LLING ASPHALT | | |
0008 203-02000 1480.000 n8 | 9. 90000 14652. 00| 9. 05000 13394. 00| 21. 97000 32515. 60
EXCAVATI ON,  COMMON | | |
0009 203-02045 1060.000 n8 | 7.70000 8162. 00| 4. 40000 4664. 00| 3. 65000 3869. 00
EXCAVATI ON FOR SUBGRADE TREATMVENT | | |
0010 205-02224 470.000 m | 6. 16000 2895. 20| 6. 50000 3055. 00| 5. 97000 2805. 90

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 510 -2
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 667, 229. 86 ROUTE : 121
CALL ORDER : 510 CONTRACT ID : M -25184-A COUNTI ES : FAYETTE
LETTING DATE : 01/17/01 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET-ASI DE :
| (1) 35-1912582 | (2) 35-2032723 | (3) 35-1315965
| EDSAM CONSTRUCTI ON, | NC. L M 'S ENVI RONVENTAL CONTRACT| FOX CONTRACTORS
LINE NO / | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
0011 205-02229 84.000 m | 12. 65000 1062. 60| 13. 50000 1134. 00| 11. 15000 936. 60
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |
0012 211-02050 100.000 n8 | 27. 50000 2750. 00| 27. 50000 2750. 00| 32. 24000 3224.00
B BORROW | |
0013 211-02060 451.000 n8 | 27. 50000 12402. 50| 27. 50000 12402. 50] 24. 75000 11162. 25
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 213-52830 47.000 n8 | 71. 50000 3360. 50| 177. 00000 8319. 00| 66. 26000 3114. 22
FLOMBLE MORTAR | |
0015 303-52308 1030.000 My | 18. 15000 18694. 50]| 21. 15000 21784. 50| 13. 79000 14203. 70
COMPACTED AGGREGATE, O, 53 | | |
0016 402-05468 656.000 My | 46. 20000 30307. 20| 56. 40000 36998. 40| 45. 73000 29998. 88
HVA BASE 25.0 mm MAI NLI NE | | [
0017 402-05473 347.000 My | 44. 00000 15268. 00| 61. 10000 21201. 70| 48. 92000 16975. 24
HVA | NTERVEDI ATE 12.5 nm MAI NLI NE | | |
0018 402-05477 313.000 My | 55. 00000 17215. 00| 76. 00000 23788. 00| 69. 01000 21600. 13
HVA SURFACE 9.5 nm MAI NLI NE | | |
0019 402-05495 228.000 My | 44. 00000 10032. 00| 94. 00000 21432. 00| 56. 65000 12916. 20
HVA WEDGE AND LEVEL | | |
0020 404-05511 32.000 n2 | 15. 40000 492. 80| 35. 25000 1128. 00| 16. 48000 527. 36
SEAL COAT, 2 | | |
0021 405-05518 2631.000 n2 | 0. 55000 1447. 05| 0. 94000 2473. 14| 0. 82000 2157. 42
ASPHALT FOR PRI ME COAT | |
0022 406-05521 6706.000 n2 | 0. 11000 737. 66 0. 06000 402. 36| 0. 05000 335. 30
ASPHALT FOR TACK COAT | | |
0023 610-05527 78.600 My | 77.00000 6052. 20| 94. 00000 7388. 40| 101. 71000 7994. 41
HVA FOR APPROACHES | |
0024 611-06497 3.000 EACH 165. 00000 495. 00| 138. 00000 414. 00| 139. 00000 417. 00
MAI LBOX ASSEMBLY, S| NGLE | | |
0025 611-06498 2.000 EACH 187. 00000 374. 00| 165. 00000 330. 00| 170. 00000 340. 00
MAl LBOX ASSEMBLY, DOUBLE | | |
0026 615-06490 28.000 EACH| 121. 00000 3388. 00| 130. 00000 3640. 00| 134. 00000 3752. 00
RIGHT OF WAY MARKER | | |
0027 615-06505 8.000 EACH 654. 50000 5236. 00| 700. 00000 5600. 00| 495. 00000 3960. 00
MONUMENT, B | | |
0028 616-02320 797.000 n2 | 2. 20000 1753. 40| 1. 80000 1434. 60| 2. 40000 1912. 80
GEOTEXTI LES | | |
0029 616-05689 989.000 My | 22. 00000 21758. 00| 23. 80000 23538. 20| 19. 48000 19265. 72
R PRAP, CLASS 2 | | |
0030 621-01004 2.000 EACH 660. 00000 1320. 00| 700. 00000 1400. 00| 620. 00000 1240. 00

MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR |
SEEDI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 510 -3
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 667, 229. 86 ROUTE : 121
CALL ORDER : 510 CONTRACT ID : M -25184-A COUNTI ES : FAYETTE
LETTING DATE : 01/17/01 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET-ASI DE :
| (1) 35-1912582 | (2) 35-2032723 | (3) 35-1315965
| EDSAM CONSTRUCTI ON, | NC. |L MS ENVI RONVENTAL CONTRACT| FOX CONTRACTORS
LINE NO / | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
0031 621-06548 10.000 kg | 62. 15000 621. 50| 65. 00000 650. 00| 58. 19000 581. 90
SEED M XTURE, CV | | |
0032 621-06559 2580.000 n2 | 0. 66000 1702. 80| 0. 60000 1548. 00| 0. 54000 1393. 20
MULCHED SEEDI NG, R | | |
0033 621-06567 65.000 kL | 0. 66000 42. 90| 1. 00000 65. 00| 0. 55000 35.75
WATER | [ |
0034 621-06575 3582.000 n2 | 3. 52000 12608. 64| 3. 70000 13253. 40| 3..30000 11820. 60
SODDI NG, NURSERY | | |
0035 622-52436 1.000 EACH 27. 50000 27.50] 28. 00000 28. 00| 25. 75000 25.75
SIGN, DO NOT MOW CR SPRAY | |
0036 622-91786 6.000 EACH 27. 50000 165. 00| 28. 00000 168. 00| 25. 75000 154. 50
SEEDLI NG | | |
0037 702-51015 9.400 n8 | 440. 00000 4136. 00| 580. 00000 5452. 00| 596. 76000 5609. 54
CONCRETE, B, FOOTI NGS | | |
0038 702-90915 6.800 n8 | 495. 00000 3366. 00| 915. 00000 6222. 00| 1135. 61000 7722.15
CONCRETE, A | | |
0039 703-51030 665.000 kg | 2. 20000 1463. 00| 2. 30000 1529. 50| 2. 28000 1516. 20
REI NFORCI NG STEEL | |
0040 709-51821 LUMP| 1320. 00000 1320. 00| 1175. 00000 1175. 00| 1235. 95000 1235. 95
SURFACE SEAL | | |
0041 714-03436 32.000 m | 3437. 50000 110000. 00| 2820. 00000 90240. 00| 2924. 00000 93568. 00
CULVERT, PRECAST 3 SIDED, REINFCRCED | | |
CONCRETE, 4800 mm x 2100 mm | |
0042 714-03437 41.000 n2 | 374. 00000 15334. 00| 352. 00000 14432. 00| 366. 73000 15035. 93
W NGMLL, PRECAST, REI NFORCED CONCRETE | |
0043 714-06700 6.100 m | 4620. 00000 28182. 00| 5460. 00000 33306. 00| 9364. 12000 57121. 13
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 6100 nm X 1200 mm UNIT " A" | | |
0044 714-06700 14.630 m | 2970. 00000 43451. 10| 3525. 00000 51570. 75| 3738. 17000 54689. 43
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 6100 nm X 1200 mm UNI T "B" | | |
0045 801-04308 8.000 EACH 90. 20000 721. 60| 96. 00000 768. 00| 164. 79000 1318. 32
ROAD CLOSURE S| GN ASSEMBLY | | |
0046 801-06606 16.000 EACH 62. 70000 1003. 20| 67. 00000 1072. 00| 77. 25000 1236. 00
BARRI CADE, 111B | | |
0047 801-06625 36.000 EACH 82. 50000 2970. 00| 88. 00000 3168. 00| 92. 70000 3337.20
DETOUR ROUTE MARKER ASSEMBLY | | |
0048 801-06640 18.000 EACH 68. 20000 1227. 60| 73. 00000 1314. 00| 66. 95000 1205. 10
CONSTRUCTI ON SIGN, A | | |
0049 801-06775 LUVP| 4400. 00000 4400. 00| 1316. 00000 1316. 00| 1122. 00000 1122. 00

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTNENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 510 -4
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 667, 229. 86 ROUTE : 121
CALL ORDER : 510 CONTRACT ID : M -25184-A COUNTI ES : FAYETTE
LETTING DATE : 01/17/01 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET-AS| DE :
| (1) 35-1912582 | (2) 35-2032723 | (3) 35-1315965
| EDSAM CONSTRUCTI ON, | NC. |L MS ENVI RONVENTAL CONTRACT| FOX CONTRACTORS
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ o
0050 802-02489 37.100 m | 27.50000 1020. 25| 29. 00000 1075. 90| 29. 87000 1108. 18
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | [ [
0051 802-76025 3.420 n2 | 176. 00000 601. 92| 188. 00000 642. 96| 208. 05000 711.53
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 2.03 nm THI CKNESS | | [
0052 802-76035 3.240 n2 | 198. 00000 641. 52| 207. 00000 670. 68| 127. 71000 413.78
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND 2. 54 nm THI CKNESS | | |
0053 808-06712 53.000 m | 1. 10000 58. 30| 1. 10000 58. 30| 0. 51000 27.03
LINE, PAINT, BROKEN, YELLOW 100 mm | | |
0054 808-06713 800.000 m | 1. 10000 880. 00| 1. 10000 880. 00| 0. 33000 264. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0055 808-06714 228.000 m | 1. 10000 250. 80| 1. 10000 250. 80| 0. 33000 75. 24
LINE, PAINT, SOLID, YELLOW 100 mm | | [
0056 808-75035 7.000 m | 12. 10000 84. 70| 13. 00000 91. 00| 3. 09000 21.63
LINE, PAINT, SOLID, WH TE, 600 nm | [
0057 808-75998 26.000 EACH 55. 00000 1430. 00| 60. 00000 1560. 00| 36. 05000 937. 30
SNOWPLOMBLE RAI SED PAVEMENT MARKER | [
SECTI ON TOTALS | $ 501, 713.54] $ 508, 434. 69| $  532,576.63
______________________________________________________________________ o
CONTRACT TOTALS | $ 501, 713.54] $ 508, 434. 69| $  532,576.63




| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 01/29/01
PAGE : 510 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 667, 229. 86 ROUTE : 121
CALL ORDER : 510 CONTRACT ID : M -25184-A COUNTI ES : FAYETTE
LETTING DATE : 01/17/01 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET-ASI DE :
| (4) 35-1385672 | (5) 35-1996475 | (6) 35-1357381
| FORCE CONSTRUCTI ON | C & H M EXCAVATING | NC. | O MARA, DAVE CONTRACTOR
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o

SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

I I
0001 105-06790 6.000 MOS | 1300. 09000 7800. 54| 1985. 00000 11910. 00| 800. 00000 4800. 00

FIELD OFFICE, 27.9 n2 | | [

0002 105-06845 LUMP|  13900. 00000 13900. 00| 9600. 00000 9600.00]  15000. 00000 15000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110-01001 LUMP|  25652. 04000 25652.04|  26214. 00000 26214.00|  31524. 00000 31524. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  11173. 93000 11173. 93] 7500. 00000 7500. 00| 6900. 00000 6900. 00
CLEARI NG RI GHT OF VAY | | |

0005 202-02241 126.000 m | 22. 00000 2772. 00| 14. 75000 1858. 50| 10. 00000 1260. 00
GUARDRAI L, REMOVE | |

0006 202-02286 2.000 EACH 5999. 97000 11999. 94| 5565. 00000 11130. 00| 5000. 00000 10000. 00
PRESENT STRUCTURE, REMOVE | | |

0007 202-60820 1920.000 n2 | 2. 58000 4953. 60| 5. 10000 9792. 00| 4.00000 7680. 00
SURFACE M LLING ASPHALT | | [

0008 203-02000 1480.000 n8 | 13. 29000 19669. 20| 8. 50000 12580. 00| 13. 50000 19980. 00
EXCAVATI ON,  COMMON | | |

0009 203-02045 1060.000 n8 | 11. 48000 12168. 80| 6. 00000 6360. 00| 7.00000 7420. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |

0010 205-02224 470.000 m | 5. 55000 2608. 50| 8. 00000 3760. 00| 6. 00000 2820. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0011 205-02229 84.000 m | 11. 50000 966. 00| 13. 00000 1092. 00| 12. 00000 1008. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |

0012 211-02050 100.000 n8 | 25. 08000 2508. 00| 19. 00000 1900. 00| 28. 00000 2800. 00
B BORROW | |

0013 211-02060 451.000 n8 | 25. 23000 11378. 73| 20. 00000 9020. 00| 54. 00000 24354, 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0014 213-52830 47.000 n8 | 85. 02000 3995. 94 92. 00000 4324. 00| 110. 00000 5170. 00
FLOMBLE NMORTAR | |

0015 303-52308 1030.000 My | 17. 22000 17736. 60| 16. 50000 16995. 00| 15. 00000 15450. 00
COVPACTED AGGREGATE, O, 53 | | |

0016 402-05468 656.000 My | 44. 40000 29126. 40| 53. 25000 34932. 00| 38. 00000 24928. 00
HVA BASE 25.0 mm MAI NLI NE | | |

0017 402-05473 347.000 My | 47. 50000 16482. 50| 57. 00000 19779. 00| 41. 00000 14227. 00
HVA | NTERVEDI ATE 12.5 nm MAI NLI NE | | |

0018 402-05477 313.000 My | 67. 00000 20971. 00| 80. 47000 25187. 11 58. 00000 18154. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0019 402-05495 228.000 My | 55. 00000 12540. 00| 66. 00000 15048. 00| 41. 00000 9348. 00

HVA WEDGE AND LEVEL | | [



ENG NEER S ESTI MATE: $
CALL ORDER @ 510
LETTI NG DATE : 01/17/01 10:00 AM

667, 229. 86

SET-ASI DE :

| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 01/29/01
PAGE : 510 -6
TABULATI ON CF BI DS
RQUTE : 121
CONTRACT ID : M-25184-A COUNTI ES : FAYETTE
DI STRI CT : GREENFI ELD DI STRI CT

| (4) 35-1385672
| FORCE CONSTRUCTI ON

LINE NO/ | TEM CODE / ALT

| TEM DESCR! PTI ON QUANTI TY |

0020 404-05511 32.000 n2 |
SEAL COAT, 2

0021 405-05518 2631.000 n2 |
ASPHALT FOR PRI ME COAT

0022 406- 05521 6706.000 12 |
ASPHALT FOR TACK COAT

0023 610- 05527 78.600 My |
HVA FOR APPROACHES |

0024 611- 06497 3.000 EACH
MAI LBOX ASSEMBLY, SI NGLE

0025 611- 06498 2.000 EACH
MAI LBOX ASSEMBLY, DOUBLE

0026 615- 06490 28.000 EACH|
RIGHT OF WAY MARKER |

0027 615- 06505 8.000 EACH
MONUVENT, B

0028 616- 02320 797.000 n2 |
GEOTEXTI LES |

0029 616- 05689 989.000 My |
RI PRAP, CLASS 2 |

0030 621-01004 2.000 EACH
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR
SEEDI NG |

0031 621- 06548 10.000 kg |
SEED M XTURE, CV |

0032 621- 06559 2580.000 n2 |
MULCHED SEEDI NG, R

0033 621- 06567 65.000 kL |
VATER |

0034 621- 06575 3582.000 n2 |
SODDI NG, NURSERY |

0035 622- 52436 1.000 EACH
SIGN, DO NOT MOW CR SPRAY |

0036 622-91786 6.000 EACH
SEEDLI NG |

0037 702- 51015 9.400 n8 |
CONCRETE, B, FOOTI NGS

0038 702- 90915 6.800 n8 |
CONCRETE, A

0039 703- 51030 665.000 kg |

REI NFORCI NG STEEL

UNIT PRICE
16,0000 512. 00|
0. 80000 2104 80;
0. 05000 335 30{
98. 75000 7761 75J
135. 00000 405 oo;
165. 00000 330 oof
130. 00000 3640 oof
480. 00000 3840. 00
2. 30000 1833.10;
18. 67000 18464.63;
600. 00000 1200. 00
I

56. 50000 565. 00
0. 52000 1341.60;
0. 53000 34.45
3. 20000 11462. 40
25. 00000 25.00{
25. 00000 150.00{
514. 79000 4839. 03
580. 69000 3948.69;
3. 21000 2134. 65

| (5) 35-1996475

| C & H M EXCAVATING | NC.

UNIT PRI CE ANDJNT||
""" 10.20000  614.40]

0. 96000 2525. 76I

0. 10000 670. 60I

118. 50000 9314. 1ol

180. 00000 540. ool

235. 00000 470. ool

135. 00000 3780. ool

480. 00000 3840. ool

3. 00000 2391. ool

20. 85000 20620. 65I

780. 00000 1560. ool

I

65. 00000 650. ooI

0. 80000 2064. ooI

1. 20000 78. ool

4. 45000 15939. 90I

36. 00000 36. ool

18. 60000 111. 6OI

350. 00000 3290. ool

475. 00000 3230. ooI

1. 00000 665. ooI

| (6) 35-1357381
| O MARA, DAVE CONTRACTOR

UNIT PRI CE AMOUNT
" 1a00000 448,00

0. 65000 1710. 15

0. 05000 335. 30
95. 00000 7467. 00
120. 00000 360. 00
150. 00000 300. 00
120. 00000 3360. 00
650. 00000 5200. 00
1. 65000 1315. 05
22. 00000 21758. 00
650. 00000 1300. 00
60. 00000 600. 00
0. 60000 1548. 00

0. 53000 34. 45

3. 50000 12537. 00
25. 00000 25.00
25. 00000 150. 00
1100. 00000 10340. 00
975. 00000 6630. 00
4. 40000 2926. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 510 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 667, 229. 86 ROUTE : 121
CALL ORDER . 510 CONTRACT ID : M-25184-A COUNTI ES : FAYETTE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1385672 | (5) 35-1996475 | (6) 35-1357381
| FORCE CONSTRUCTI ON | C & H M EXCAVATI NG, | NC. | O MARA, DAVE CONTRACTOR
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 709-51821 LUWP| 5000. 00000 5000. 00| 3000. 00000 3000. 00| 1500. 00000 1500. 00
SURFACE SEAL | | |
0041 714-03436 32.000 m | 3605. 47000 115375. 04| 3588. 00000 114816. 00| 3617. 00000 115744. 00

CULVERT, PRECAST 3 SIDED, RElI NFORCED | | |
CONCRETE, 4800 mm x 2100 mm | | I

0042 714- 03437 41.000 n2 | 266. 60000 10930. 60| 479. 00000 19639. 00| 487. 00000 19967. 00
W NGWALL, PRECAST, REINFORCED CONCRETE | |
0043 714- 06700 6.100 m | 7896. 14000 48166. 45| 6315. 00000 38521.50|  10100. 00000 61610. 00

CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 6100 mm X 1200 mnmm UNIT "A" [ [ |
0044 714-06700 14.630 m | 4008. 62000 58646. 11| 3642. 00000 53282. 46| 4100. 00000 59983. 00
CULVERT, PRECAST BOX, REI NFORCED | [
CONCRETE, 6100 mm X 1200 mrm UNIT "B" | |

0045 801- 04308 8.000 EACH 160. 00000 1280. 00| 276. 00000 2208. 00| 90. 00000 720. 00
ROAD CLOSURE SI GN ASSEMBLY | | |

0046 801- 06606 16. 000 EACH| 75. 00000 1200. 00| 162. 00000 2592. 00| 60. 00000 960. 00
BARRI CADE, I11B | | |

0047 801- 06625 36.000 EACH 90. 00000 3240. 00| 86. 00000 3096. 00| 80. 00000 2880. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0048 801- 06640 18.000 EACH| 65. 00000 1170. 00| 138. 00000 2484. 00| 70. 00000 1260. 00
CONSTRUCTI ON SI GN, A | | |

0049 801- 06775 LUMP| 5919. 32000 5919. 32| 4000. 00000 4000. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFI C | | |

0050 802- 02489 37.100 m | 29. 00000 1075. 90| 35. 00000 1298. 50| 50. 00000 1855. 00
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |

0051 802- 76025 3.420 n2 | 202. 00000 690. 84| 242. 00000 827. 64| 220. 00000 752. 40

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |

0052 802- 76035 3.240 2 | 124. 00000 401. 76| 149. 00000 482. 76 200. 00000 648. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS [ | |

0053 808- 06712 53.000 m | 0. 50000 26. 50| 0. 86000 45. 58| 2.00000 106. 00
LINE, PAINT, BROKEN, YELLOW 100 mm | | |

0054 808- 06713 800.000 m | 0. 32000 256. 00| 0. 86000 688. 00| 2.00000 1600. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |

0055 808- 06714 228.000 m | 0. 32000 72. 96| 0. 86000 196. 08| 2.00000 456. 00
LINE, PAINT, SOLID, YELLOW 100 mm | | |

0056 808- 75035 7.000 m | 3. 00000 21. 00| 12. 00000 84. 00| 20. 00000 140. 00
LINE, PAINT, SOLID, WH TE, 600 nm | | |

0057 808- 75998 26.000 EACH 35. 00000 910. 00| 72. 00000 1872. 00| 50. 00000 1300. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PACGE : 510 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 667, 229. 86 ROUTE : 121
CALL ORDER . 510 CONTRACT ID : M-25184-A COUNTI ES : FAYETTE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1385672 | (5) 35-1996475 | (6) 35-1357381
| FORCE CONSTRUCTI ON | C & H M EXCAVATI NG, | NC. | O MARA, DAVE CONTRACTOR
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 547, 713. 60| $ 550, 506. 14| $ 576, 648. 35
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $  547,713. 60 $ 550, 506. 14| $  576,648.35




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 510 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 667, 229. 86 ROUTE : 121
CALL ORDER . 510 CONTRACT ID : M-25184-A COUNTI ES : FAYETTE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1045880 | (8) 35-1212938 | (9) 35-1954982
| VEI TZEL CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC. | T C | NOCORPORATED
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

|
940. 00000 5640. 00| 700. 00000 4200. 00| 1830. 00000 10980. 00

0001 105- 06790 6.000 MDS |
FIELD OFFICE, 27.9 n2 | |

0002 105- 06845 LUMP|  15000. 00000 15000. 00| 7000. 00000 7000.00]  21000. 00000 21000. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  20000. 00000 20000. 00|  30000. 00000 30000. 00| 6400. 00000 6400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP| 4300. 00000 4300. 00| 7500. 00000 7500. 00| 9920. 00000 9920. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02241 126.000 m | 15. 00000 1890. 00| 13. 00000 1638. 00| 29. 00000 3654. 00
GUARDRAI L, REMOVE | |

0006 202- 02286 2.000 EACH  12900. 00000 25800.00|  10000. 00000 20000. 00| 5975. 00000 11950. 00
PRESENT STRUCTURE, REMOVE | | |

0007 202- 60820 1920.000 n2 | 3. 00000 5760. 00| 3. 00000 5760. 00| 2. 00000 3840. 00
SURFACE M LLING ASPHALT | | |

0008 203- 02000 1480.000 n8 | 4.00000 5920. 00| 18. 50000 27380. 00| 17. 00000 25160. 00
EXCAVATI ON,  COMMON | | |

0009 203- 02045 1060.000 n8 | 4.00000 4240. 00| 5. 80000 6148. 00| 19. 50000 20670. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |

0010 205- 02224 470.000 m | 7.00000 3290. 00| 6. 20000 2914. 00| 7.00000 3290. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0011 205- 02229 84.000 m | 14. 00000 1176. 00| 9. 50000 798. 00| 14. 00000 1176. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK

I

0012 211- 02050 100.000 n8 | 39. 00000 3900. 00| 55. 00000 5500. 00| 51. 00000 5100. 00
B BORROW | |

0013 211- 02060 451.000 n8 | 38. 00000 17138. 00| 34. 00000 15334. 00| 51. 00000 23001. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0014 213-52830 47.000 n8 | 162. 00000 7614. 00| 110. 00000 5170. 00| 200. 00000 9400. 00
FLOMBLE NMORTAR | |

0015 303-52308 1030.000 My | 15. 00000 15450. 00| 16. 00000 16480. 00| 21. 00000 21630. 00
COVPACTED AGGREGATE, O, 53 | | |

0016 402- 05468 656.000 My | 54. 00000 35424. 00| 46. 00000 30176. 00| 55. 00000 36080. 00
HVA BASE 25.0 mm MAI NLI NE | | |

0017 402- 05473 347.000 My | 57. 00000 19779. 00| 49. 00000 17003. 00| 59. 00000 20473. 00
HVA | NTERVEDI ATE 12.5 nm MAI NLI NE | | |

0018 402- 05477 313.000 My | 80. 00000 25040. 00| 70. 00000 21910. 00| 80. 00000 25040. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0019 402- 05495 228.000 My | 66. 00000 15048. 00| 58. 00000 13224. 00| 68. 00000 15504. 00

HVA WEDGE AND LEVEL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 510 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 667, 229. 86 ROUTE : 121
CALL ORDER . 510 CONTRACT ID : M-25184-A COUNTI ES : FAYETTE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1045880 | (8) 35-1212938 | (9) 35-1954982
| VEI TZEL CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC. | T C | NOCORPORATED
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 404- 05511 32.000 n2 | 19. 00000 608. 00| 17. 00000 544. 00| 20. 00000 640. 00
SEAL COAT, 2 | | |
0021 405-05518 2631.000 n2 | 1. 00000 2631. 00| 0. 90000 2367. 90| 1. 00000 2631. 00
ASPHALT FOR PRI ME COAT | |
0022 406- 05521 6706. 000 n?2 | 0. 10000 670. 60| 0. 10000 670. 60| 0. 10000 670. 60
ASPHALT FOR TACK CQOAT | |
0023 610- 05527 78.600 My | 120. 00000 9432. 00| 110. 00000 8646. 00| 124. 00000 9746. 40
HVA FOR APPROACHES | | [
0024 611-06497 3.000 EACH 174. 00000 522. 00| 130. 00000 390. 00| 240. 00000 720. 00
MAI LBOX ASSEMBLY, SINGLE | |
0025 611-06498 2.000 EACH 227. 00000 454. 00| 155. 00000 310. 00| 290. 00000 580. 00
MAI LBOX ASSEMBLY, DOUBLE | |
0026 615- 06490 28.000 EACH 133. 00000 3724. 00| 120. 00000 3360. 00| 140. 00000 3920. 00
R GHT OF WAY MARKER | | |
0027 615- 06505 8.000 EACH 719. 00000 5752. 00| 625. 00000 5000. 00| 550. 00000 4400. 00
MONUMENT, B | | |
0028 616- 02320 797.000 n2 | 3. 00000 2391. 00| 4. 80000 3825. 60| 2. 60000 2072. 20
GEOTEXTI LES | | [
0029 616- 05689 989.000 My | 25. 00000 24725. 00| 22. 00000 21758. 00| 23. 00000 22747. 00
R PRAP, CLASS 2 | | [
0030 621-01004 2.000 EACH 725. 00000 1450. 00| 625. 00000 1250. 00| 750. 00000 1500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0031 621-06548 10. 000 kg | 68. 00000 680. 00| 60. 00000 600. 00| 70. 00000 700. 00
SEED M XTURE, CV | | |
0032 621- 06559 2580.000 n2 | 1. 00000 2580. 00| 0. 60000 1548. 00| 0. 60000 1548. 00
MULCHED SEEDI NG R | | [
0033 621- 06567 65.000 kL | 1. 00000 65. 00| 0. 60000 39. 00| 0. 60000 39. 00
WATER | | |
0034 621-06575 3582.000 n2 | 4. 00000 14328. 00| 3. 50000 12537. 00| 3. 95000 14148. 90
SODDI NG, NURSERY | | |
0035 622-52436 1.000 EACH 30. 00000 30. 00| 26. 00000 26. 00| 31. 00000 31.00
SIGN, DO NOT MOW OR SPRAY | | [
0036 622-91786 6.000 EACH 30. 00000 180. 00| 27. 00000 162. 00| 31. 00000 186. 00
SEEDLI NG | | |
0037 702-51015 9.400 nB | 290. 00000 2726. 00| 325. 00000 3055. 00| 707. 00000 6645. 80
CONCRETE, B, FOOTI NGS | |
0038 702-90915 6.800 nB | 570. 00000 3876. 00| 800. 00000 5440. 00| 560. 00000 3808. 00
CONCRETE, A | | |
0039 703-51030 665.000 kg | 4. 00000 2660. 00| 2. 00000 1330. 00| 4. 30000 2859. 50

REI NFORCI NG STEEL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 510 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 667, 229. 86 ROUTE : 121
CALL ORDER . 510 CONTRACT ID : M-25184-A COUNTI ES : FAYETTE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1045880 | (8) 35-1212938 | (9) 35-1954982
| VEI TZEL CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC. | T C | NOCORPORATED
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 709-51821 LUWP| 1450. 00000 1450. 00| 2400. 00000 2400. 00| 7800. 00000 7800. 00
SURFACE SEAL | | |
0041 714-03436 32.000 m | 3100. 00000 99200. 00| 4700. 00000 150400. 00| 2900. 00000 92800. 00

CULVERT, PRECAST 3 SIDED, RElI NFORCED | | |
CONCRETE, 4800 mm x 2100 mm | | I

0042 714-03437 41.000 n2 | 600. 00000 24600. 00| 380. 00000 15580. 00| 380. 00000 15580. 00
W NGMALL, PRECAST, REI NFORCED CONCRETE | |
0043 714-06700 6.100 m | 9370. 00000 57157. 00 6400. 00000 39040. 00| 9600. 00000 58560. 00

f
CULVERT, PRECAST BOX, REI NFORCED | | [
CONCRETE, 6100 nm X 1200 mm UNI T " A" | | |
|
I
|

0044 714-06700 14.630 m | 5100. 00000 74613. 00 4210. 00000 61592. 30| 4900. 00000 71687. 00
CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 6100 nm X 1200 mm UNI T "B" | |

0045 801- 04308 8.000 EACH 270. 00000 2160. 00| 180. 00000 1440. 00| 200. 00000 1600. 00
ROAD CLOSURE SI GN ASSEMBLY | | |

0046 801- 06606 16.000 EACH| 160. 00000 2560. 00| 90. 00000 1440. 00| 93. 00000 1488. 00
BARRI CADE, I11B | | |

0047 801- 06625 36.000 EACH 87. 00000 3132. 00| 110. 00000 3960. 00| 112. 00000 4032. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0048 801- 06640 18.000 EACH| 139. 00000 2502. 00| 85. 00000 1530. 00| 81. 00000 1458. 00
CONSTRUCTI ON SI GN, A | | |

0049 801- 06775 LUMP| 1695. 00000 1695. 00| 8000. 00000 8000. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C | | |

0050 802- 02489 37.100 m | 35. 00000 1298. 50| 32. 00000 1187. 20| 40. 50000 1502. 55
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |

0051 802- 76025 3.420 n2 | 244. 00000 834. 48| 220. 00000 752. 40| 285. 00000 974. 70

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |

0052 802- 76035 3.240 2 | 150. 00000 486. 00| 140. 00000 453. 60| 222. 00000 719. 28
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS [ | |

0053 808- 06712 53.000 m | 1. 00000 53. 00| 0. 60000 31. 80| 0. 60000 31. 80
LINE, PAINT, BROKEN, YELLOW 100 mm | | |

0054 808- 06713 800.000 m | 1. 00000 800. 00| 0. 40000 320. 00| 0. 40000 320. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |

0055 808- 06714 228.000 m | 1. 00000 228. 00| 0. 40000 91. 20| 0. 40000 91. 20
LINE, PAINT, SOLID, YELLOW 100 mm | | |

0056 808- 75035 7.000 m | 12. 00000 84. 00| 3. 30000 23. 10| 3. 75000 26. 25
LINE, PAINT, SOLID, WH TE, 600 nm | | |

0057 808- 75998 26.000 EACH 72. 00000 1872. 00| 38. 00000 988. 00| 43.00000 1118. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 510 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 667, 229. 86 ROUTE : 121
CALL ORDER . 510 CONTRACT ID : M-25184-A COUNTI ES : FAYETTE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1045880 | (8) 35-1212938 | (9) 35-1954982
| VEI TZEL CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC. | T C | NOCORPORATED
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 586, 618. 58| $ 600, 223. 70| $ 615, 650. 18
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 586, 618. 58| $ 600, 223. 70| $ 615, 650. 18




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 510 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 667, 229. 86 ROUTE : 121
CALL ORDER . 510 CONTRACT ID : M-25184-A COUNTI ES : FAYETTE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (10) 35-1917625 | |
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I
0001 105-06790 6. 000 MOS | 263. 24000 1579. 44|

FIELD OFFICE, 27.9 n2 | [
0002 105- 06845 LUMP|  14183. 56000 14183. 56|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  30190. 00000 30190. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUVP| 9848. 61000 9848. 61|
CLEARI NG RI GHT OF VAY | |
0005 202- 02241 126.000 m | 22. 45000 2828. 70|
GUARDRAI L, REMOVE | |
0006 202- 02286 2.000 EACH 5904. 09000 11808. 18|
PRESENT STRUCTURE, REMOVE | |
0007 202- 60820 1920.000 n2 | 5. 85000 11232. 00|
SURFACE M LLING ASPHALT | |
0008 203- 02000 1480.000 n8 | 32. 54000 48159. 20|
EXCAVATI ON,  COMMON | [
0009 203- 02045 1060.000 n8 | 16. 42000 17405. 20|
EXCAVATI ON FOR SUBGRADE TREATMENT | |
0010 205- 02224 470.000 m | 5. 66000 2660. 20|

PERI METER PROTECTI ON | [
0011 205- 02229 84.000 m | 11. 73000 985. 32|
TEMPORARY EROSI ON AND SEDI MENT CONTROL,

STRAW BALE DI TCH CHECK

|
|
I
|
I
|
I
I
I
|
I
}
I
I
I
I
I
|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
I
HVA WEDGE AND LEVEL |

I
0012 211- 02050 100.000 n8 | 43. 95000 4395. 00|
B BORROW | |
0013 211- 02060 451.000 n8 | 69. 05000 31141. 55|
B BORROW FOR STRUCTURE BACKFI LL | |
0014 213- 52830 47.000 n8 | 414. 24000 19469. 28
FLOMBLE MORTAR | |
0015 303- 52308 1030.000 My | 16. 50000 16995. 00|
COVPACTED AGGREGATE, O, 53 | I
0016 402- 05468 656.000 My | 41. 35000 27125. 60|
HVA BASE 25.0 mm MAI NLI NE | [
0017 402- 05473 347.000 My | 39. 50000 13706. 50|
HVA | NTERVEDI ATE 12.5 mm MAI NLI NE | [
0018 402- 05477 313.000 My | 50. 00000 15650. 00|
HVA SURFACE 9.5 nm MAI NLI NE | |
0019 402- 05495 228.000 My | 39. 00000 8892. 00|

|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PACGE : 510 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 667, 229. 86 ROUTE : 121
CALL ORDER . 510 CONTRACT ID : M-25184-A COUNTI ES : FAYETTE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (10) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 404-05511 32.000 n2 | 14. 00000 448. 00| |
SEAL COAT, 2 | | |
0021 405-05518 2631.000 n?2 | 0. 50000 1315. 50| |
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 6706.000 n2 | 0. 06000 402. 36| |
ASPHALT FOR TACK COAT | | [
0023 610- 05527 78.600 My | 66. 00000 5187. 60| |
HVA FOR APPROACHES | [ [
0024 611- 06497 3.000 EACH 137. 75000 413. 25|
MAI LBOX ASSEMBLY, SINGLE | | [
0025 611- 06498 2.000 EACH 168. 37000 336. 74|
MAI LBOX ASSEMBLY, DOUBLE | | [
0026 615- 06490 28.000 EACH 132. 65000 3714. 20|
R GHT OF WAY MARKER | | |
0027 615- 06505 8.000 EACH| 489. 79000 3918. 32| |
MONUMENT, B | [ |
0028 616- 02320 797.000 n2 | 3. 42000 2725. 74| |
GEOTEXTI LES | [ [
0029 616- 05689 989.000 My | 27. 47000 27167. 83| |
R PRAP, CLASS 2 | [ [
0030 621-01004 2.000 EACH 612. 24000 1224, 48| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621-06548 10. 000 kg | 57. 65000 576. 50| |
SEED M XTURE, CV | [ [
0032 621- 06559 2580.000 n2 | 0. 53000 1367. 40| |
MULCHED SEEDI NG R | [ |
0033 621- 06567 65.000 kL | 0. 54000 35. 10| |
WATER | [ |
0034 621- 06575 3582.000 n2 | 3. 27000 11713. 14| |
SODDI NG, NURSERY | | |
0035 622-52436 1.000 EACH 25.51000 25. 51| |
SIGN, DO NOT MOW OR SPRAY | | |
0036 622-91786 6. 000 EACH| 25.51000 153. 06| |
SEEDLI NG | [ |
0037 702-51015 9.400 nB8 | 476. 43000 4478. 44| |
CONCRETE, B, FOOTI NGS | [ |
0038 702-90915 6.800 nB | 1395. 09000 9486. 61| |
CONCRETE, A | [ |
0039 703-51030 665.000 kg | 1. 51000 1004. 15| |
I

REI NFORCI NG STEEL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 510 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 667, 229. 86 ROUTE : 121
CALL ORDER . 510 CONTRACT ID : M-25184-A COUNTI ES : FAYETTE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (10) 35-1917625 | |
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0040 709- 51821 LUMP| 1224. 48000 1224. 48|

SURFACE SEAL | |
0041 714- 03436 32.000 m | 3778. 34000 120906. 88

CULVERT, PRECAST 3 SI DED, REI NFORCED [ |
CONCRETE, 4800 nm x 2100 mm |
0042 714-03437 41.000 n2 | 452. 53000 18553. 73

W NGMALL, PRECAST, REI NFORCED CONCRETE |
0043 714-06700 6.100 m | 6796. 14000 41456. 45

I
I
|
CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 6100 mm X 1200 mnmm UNIT "A" [ [
0044 714-06700 14.630 m | 3844. 96000 56251. 76|
CULVERT, PRECAST BOX, REI NFORCED | [
CONCRETE, 6100 mm X 1200 mrm UNIT "B" | |

I

I

0045 801- 04308 8.000 EACH 83. 67000 669. 36
ROAD CLOSURE S| GN ASSEMBLY |
0046 801- 06606 16.000 EACH 58. 16000 930. 56|
BARRI CADE, |11B | |
0047 801- 06625 36.000 EACH 76. 53000 2755. 08
DETOUR ROUTE MARKER ASSEMBLY | |
0048 801- 06640 18.000 EACH 63. 27000 1138. 86|
0049 801- 06775 LUMP|  12050. 17000 12050. 17|
MAI NTAI NI NG TRAFFI C | |
0050 802- 02489 37.100 m | 25. 51000 946. 42|
SI GN POST, SQUARE, REI NFORCED ANCHOR | |
BASE | |
0051 802- 76025 3.420 n2 | 163. 26000 558. 35|

SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |
0052 802- 76035 3.240 n2 | 179. 59000 581. 87|
SI G\, SHEET, ENCAPSULATED LENS W TH | [
LEGEND 2. 54 mm TH CKNESS | |

0053 808-06712 53.000 m | 1. 02000 54. 06|
LI NE, PAINT, BROKEN, YELLOW 100 nm | |
0054 808-06713 800.000 m | 1. 02000 816. 00|
LINE, PAINT, SCLID, WHITE, 100 mm | |
0055 808-06714 228.000 m | 1. 02000 232. 56|
LINE, PAINT, SCLID, YELLOW 100 nm | |
0056 808- 75035 7.000 m | 11. 22000 78. 54|
LINE, PAINT, SCLID, WHITE, 600 mm | |
0057 808- 75998 26. 000 EACH 66. 33000 1724. 58|

I
I
|
I
I
I
I
I
I
I
|
I
|
I
I
I
I
|
CONSTRUCTI ON SI GN, A | | |
I
I
|
[
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 510 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 667, 229. 86 ROUTE : 121
CALL ORDER . 510 CONTRACT ID : M-25184-A COUNTI ES : FAYETTE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (10) 35-1917625 | |
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

CONTRACT TOTALS | $  624,878. 98| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 520 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 210, 627.73 RQUTE : US 35
CALL ORDER . 520 CONTRACT ID : M-25186-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 07/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2064912 B & P CONSTRUCTI ON $  169,986.75 100. 0000%
2 35-1364963 ERBER & M LLI GAN CONSTR CO. $  179,907.25 105. 8360%
3 35-1609544 SCHUTT- LOOKABI LL CO $ 186, 402.27 109. 6569%
4 35-1315965 FOX CONTRACTCRS $  197,043.98 115. 9172%
5  35-1912582 EDSAM CONSTRUCTI ON, | NC. $  200,992.12 118. 2398%
6  35-1058755 BAKER & SCHULTZ, |NC. $  213,426.62 125. 5548%
7 35-0999231 HUNT PAVI NG COMPANY, | NC. $  221,093.30 130. 0650%
8 35-1817574 YARDBERRY L ANDSCAPE $  232,082.05 136. 5294%
9  35-1045880 Wl TZEL CONSTRUCTI ON CO $  242,943.50 142. 9190%
10 35-1917625 M LESTONE CONTRACTCRS, L. P. $  249,522.30 146. 7892%
| (1) 35-2064912 | (2) 35-1364963 | (3) 35-1609544
| B & P CONSTRUCTI ON | ERBER & M LLI GAN CONSTR  CQ. | SCHUTT- LOCKABI LL CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I |
0001 105- 06790 4.000 MO8 | 1000. 00000 4000. 00| 1000. 00000 4000. 00| 1400. 00000 5600. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 2500. 00000 2500. 00| 4500. 00000 4500. 00| 50. 00000 50. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  14300. 00000 14300. 00| 8600. 00000 8600. 00| 9300. 00000 9300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP| 8000. 00000 8000. 00| 1200. 00000 1200. 00| 100. 00000 100. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 432.000 n2 | 4. 25000 1836. 00| 6. 50000 2808. 00| 8. 00000 3456. 00
PAVEMENT, REMOVE | | |
0006 202- 51330 LUVP| 9240. 00000 9240.00|  20000. 00000 20000.00]  19440. 00000 19440. 00
PRESENT STRUCTURE, REMOVE | | |
0007 202- 60820 203.000 n2 | 4.00000 812. 00| 7.00000 1421. 00| 12. 02000 2440. 06
SURFACE M LLING ASPHALT | | |
0008 203- 02000 424.000 n8 | 18. 00000 7632. 00| 5. 00000 2120. 00| 6. 00000 2544. 00
EXCAVATI ON,  COVMON | | |
0009 203- 02070 596.000 n8 | 8. 00000 4768. 00| 5. 00000 2980. 00| 8. 00000 4768. 00
BORROW | | |
0010 205- 02224 86.000 m | 7.12000 612. 32| 6. 00000 516. 00| 6. 50000 559. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 520 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 210, 627.73 RQUTE : US 35
CALL ORDER . 520 CONTRACT ID : M-25186-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-2064912 | (2) 35-1364963 | (3) 35-1609544
| B & P CONSTRUCTI ON | ERBER & M LLI GAN CONSTR. CQO. | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0011 205-02229 40.000 m | 13. 16000 526. 40| 10. 00000 400. 00| 10. 00000 400. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |
0012 205- 02234 2.000 EACH 98. 80000 197. 60| 80. 00000 160. 00| 85. 00000 170. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0013 207- 02045 416.000 n8 | 3. 50000 1456. 00| 4.50000 1872. 00| 3. 00000 1248. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |

0014 211- 02060 1.300 n8 | 116. 00000 150. 80| 75. 00000 97. 50| 100. 00000 130. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0015 303-52308 457.000 My | 20. 45000 9345. 65| 17. 50000 7997. 50| 23. 11000 10561. 27
COVPACTED AGGREGATE, O, 53 | | |

0016 303- 94433 210.000 n8 | 27. 00000 5670. 00| 27. 50000 5775. 00| 37.00000 7770. 00
AGGREGATE, 12 | [ |

0017 402- 05468 247.300 My | 45. 10000 11153. 23 67. 50000 16692. 75| 50. 96000 12602. 41
HVA BASE 25.0 mm MAI NLI NE | | |

0018 402- 05472 72.600 My | 45. 10000 3274. 26 67. 50000 4900. 50| 50. 96000 3699. 70
HVA | NTERVEDI ATE 9.5 mm  MAI NLI NE | | |

0019 402- 05477 58.600 My | 75. 00000 4395. 00| 85. 00000 4981. 00| 84. 75000 4966. 35
HVA SURFACE 9.5 nm MAI NLI NE | | |

0020 402- 05481 90.500 My | 46. 10000 4172. 05| 57. 00000 5158. 50| 52. 00000 4706. 00
HVA BASE 25.0 mm SHOULDER | |

0021 404- 05511 503.000 n2 | 3. 50000 1760. 50| 3. 75000 1886. 25| 3. 96000 1991. 88
SEAL COAT, 2 | | |

0022 405- 05518 503.000 n2 | 1. 00000 503. 00| 1. 00000 503. 00| 1. 13000 568. 39
ASPHALT FOR PRI ME COAT | |

0023 406- 05521 1785.000 n2 | 0. 20000 357. 00| 0. 25000 446. 25| 0. 23000 410. 55
ASPHALT FOR TACK COAT | | |

0024 610- 05527 5.500 My | 95. 00000 522. 50| 100. 00000 550. 00| 107. 35000 590. 43
HVA FOR APPROACHES | | |

0025 615- 06490 9.000 EACH 100. 00000 900. 00| 100. 00000 900. 00| 156. 00000 1404. 00
R GHT OF WAY MARKER | | |

0026 616- 02320 247.000 n2 | 2.00000 494. 00| 3. 00000 741. 00 2. 00000 494. 00
GEOTEXTI LES | | |

0027 616- 06405 120.000 My | 20. 00000 2400. 00| 20. 00000 2400. 00| 26. 00000 3120. 00
Rl PRAP, REVETMENT | | |

0028 621- 01004 1.000 EACH 686. 40000 686. 40| 650. 00000 650. 00| 735. 00000 735. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0029 621- 01660 940.000 n2 | 1. 40000 1316. 00| 1. 00000 940. 00| 1. 04000 977. 60

MJULCHED SEEDI NG LEGUVE, 2 | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 520 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 210, 627.73 RQUTE : US 35
CALL ORDER . 520 CONTRACT ID : M-25186-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-2064912 | (2) 35-1364963 | (3) 35-1609544
| B & P CONSTRUCTI ON | ERBER & M LLI GAN CONSTR. CQO. | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0030 621-01956 29.000 kg | 15. 40000 446. 60| 35. 00000 1015. 00| 38. 50000 1116. 50
SEED M XTURE, LEGUME, 1 | | |
0031 621-06548 0.500 kg | 62. 40000 31. 20| 65. 00000 32. 50| 62. 15000 31.08
SEED M XTURE, CV | | [
0032 621- 06559 1363.000 n2 | 0. 92000 1253. 96| 1. 00000 1363. 00| 0. 84000 1144.92
MULCHED SEEDING R | | [
0033 621- 06567 1.500 kL | 1. 00000 1. 50| 1. 00000 1. 50| 0. 60000 0.90
WATER | [ |
0034 621-06574 62.000 n2 | 9. 26000 574. 12| 10. 00000 620. 00| 34. 96000 2167.52
SODDI NG | | |
0035 621-52448 4.000 EACH 31. 20000 124. 80| 25. 00000 100. 00| 23. 00000 92.00
SIGN, DO NOT SPRAY [ [ [
0036 622-98200 4.000 EACH 31. 20000 124. 80| 25. 00000 100. 00| 23. 00000 92.00
SIGN, DO NOT Di STURB | | |
0037 702-51005 8.200 nB | 540. 00000 4428. 00| 480. 00000 3936. 00| 506. 00000 4149. 20
CONCRETE, A, SUBSTRUCTURE | | [
0038 702-51015 9.800 nB | 325. 00000 3185. 00| 400. 00000 3920. 00| 427. 00000 4184. 60
CONCRETE, B, FOOTI NGS | | [
0039 703-51030 977.000 kg | 1. 25000 1221. 25| 2.00000 1954. 00| 2. 00000 1954. 00
REI NFORCI NG STEEL | | [
0040 714-26725 25.600 m | 1800. 00000 46080. 00| 1850. 00000 47360. 00| 2261. 00000 57881. 60
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3600 nm x 1800 nm | |
0041 715-05168 27.200 m | 50. 00000 1360. 00| 60. 00000 1632. 00| 47. 80000 1300. 16
PIPE, TYPE 3, O RCULAR 300 nm | [ |
0042 715- 35000 30.000 m | 3. 83000 114. 90| 35. 00000 1050. 00| 10. 00000 300. 00
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
150 mm | |
0043 715- 35005 30.000 m | 7.22000 216. 60| 35. 00000 1050. 00| 13. 50000 405. 00
PI PE, DRAINTILE, CLASS EXTRA QUALITY, | | |
200 mMm | | |
0044 715- 35010 30.000 m | 7.98000 239. 40| 35. 00000 1050. 00| 15. 00000 450. 00
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
250 mMm | | |
0045 715- 46000 2.000 EACH 295. 00000 590. 00| 240. 00000 480. 00| 147. 00000 294. 00
PI PE END SECTI ON, 300 mm | | |
0046 801-04308 2.000 EACH 142. 80000 285. 60| 150. 00000 300. 00| 96. 00000 192. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0047 801- 06605 8.000 EACH 58. 65000 469. 20| 60. 00000 480. 00| 67. 00000 536. 00
BARRI CADE, |11A | | |
0048 801- 06606 4.000 EACH 65. 79000 263. 16| 65. 00000 260. 00| 67. 00000 268. 00
BARRI CADE, |111B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 210, 627.73 RQUTE : US 35
CALL ORDER . 520 CONTRACT ID : M-25186-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-2064912 | (2) 35-1364963 | (3) 35-1609544
| B & P CONSTRUCTI ON | ERBER & M LLI GAN CONSTR. CQO. | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0049 801- 06625 20. 000 EACH 68. 34000 1366. 80| 90. 00000 1800. 00| 79. 00000 1580. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0050 801- 06640 10. 000 EACH 68. 34000 683. 40| 175. 00000 1750. 00| 62. 00000 620. 00
CONSTRUCTI ON SI GN, A | |
0051 801- 06645 2.000 EACH 20. 40000 40. 80| 35. 00000 70. 00| 40. 00000 80. 00
CONSTRUCTI ON SI G\, B | |
0052 801-06775 LUVP| 2000. 00000 2000. 00| 2500. 00000 2500. 00| 100. 00000 100. 00
MAI NTAI NI NG TRAFFI C | |
0053 802- 76055 17.000 m | 20. 00000 340. 00| 30. 00000 510. 00| 34. 00000 578. 00
SIGN POST, A | |
0054 802-96915 LUMP| 350. 00000 350. 00| 250. 00000 250. 00| 480. 00000 480. 00
SI GN, RELOCATE | |
0055 804-06770 2.000 EACH 20. 00000 40. 00| 25. 00000 50. 00| 18. 00000 36. 00
DELI NEATOR PCST | | |
0056 808-06712 45.000 m | 1. 79000 80. 55| 2. 60000 117. 00| 2. 03000 91.35
LINE, PAINT, BROKEN, YELLON 100 mm | [ [
0057 808-06713 360.000 m | 1. 79000 644. 40| 1. 00000 360. 00| 2. 03000 730. 80
LINE, PAINT, SOLID, WH TE, 100 nm
0058 808- 75998 6. 000 EACH 75. 00000 450. 00| 100. 00000 600. 00| 124. 00000 744. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 169, 986. 75| $ 179, 907. 25| $ 186, 402. 27

CONTRACT TOTALS |

$ 179, 907. 25|

$ 186, 402. 27
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 210, 627.73 RQUTE : US 35
CALL ORDER . 520 CONTRACT ID : M-25186-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1912582 | (6) 35-1058755
| FOX CONTRACTORS | EDSAM CONSTRUCTI ON, | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 SMALL STRUCTURE REPLACENMENT
I I |
0001 105-06790 4.000 MOs | 1216. 00000 4864. 00| 1320. 00000 5280. 00| 800. 00000 3200. 00
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWP| 4326. 00000 4326. 00| 6400. 00000 6400. 00| 3850. 00000 3850. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 11260. 00000 11260. 00| 19690. 00000 19690. 00| 15000. 00000 15000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 5560. 00000 5560. 00| 2200. 00000 2200. 00| 5950. 00000 5950. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 432.000 n2 | 13. 95000 6026. 40| 11. 00000 4752. 00| 15. 00000 6480. 00
PAVEMENT, REMOVE | | [
0006 202-51330 LUWP| 10135. 00000 10135. 00| 14800. 00000 14800. 00| 31550. 00000 31550. 00
PRESENT STRUCTURE, REMOVE | | [
0007 202-60820 203.000 n2 | 16. 30000 3308. 90| 11. 00000 2233. 00| 9. 00000 1827. 00
SURFACE M LLI NG, ASPHALT | | [
0008 203- 02000 424,000 n8 | 11. 72000 4969. 28| 9. 90000 4197. 60| 12. 50000 5300. 00
EXCAVATI ON,  COVVON | | [
0009 203- 02070 596.000 n8 | 22. 00000 13112. 00| 13. 20000 7867. 20| 23. 50000 14006. 00
BORROW | | |
0010 205-02224 86.000 m | 7.06000 607. 16| 5. 83000 501. 38| 6. 15000 528. 90
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0011 205- 02229 40.000 m | 13. 03000 521. 20| 13. 20000 528. 00| 9. 60000 384. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | |
0012 205-02234 2.000 EACH 100. 00000 200. 00| 68. 20000 136. 40| 80. 00000 160. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0013 207- 02045 416.000 nB | 5. 24000 2179. 84| 6. 60000 2745. 60| 5. 60000 2329. 60
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0014 211-02060 1.300 nB | 95. 22000 123. 79| 110. 00000 143. 00| 17. 80000 23.14
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303-52308 457.000 My | 16. 54000 7558. 78| 17. 60000 8043. 20| 21. 80000 9962. 60
COVPACTED AGGREGATE, O 53 | | |
0016 303-94433 210.000 n8 | 26. 63000 5592. 30| 27.50000 5775. 00| 17. 80000 3738. 00
AGGREGATE, 12 | | |
0017 402- 05468 247.300 My | 46. 45000 11487. 09| 50. 60000 12513. 38| 48. 20000 11919. 86
HVA BASE 25.0 mm MAI NLI NE | | [
0018 402- 05472 72.600 My | 46. 45000 3372. 27| 50. 60000 3673. 56| 48. 20000 3499. 32

HVA | NTERVEDI ATE 9.5 nm MAI NLI NE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 210, 627.73 RQUTE : US 35
CALL ORDER . 520 CONTRACT ID : M-25186-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1912582 | (6) 35-1058755
| FOX CONTRACTORS | EDSAM CONSTRUCTI ON, | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0019 402- 05477 58.600 My | 77. 25000 4526. 85| 83. 60000 4898. 96| 80. 00000 4688. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0020 402- 05481 90.500 My | 47. 48000 4296. 94| 51. 70000 4678. 85| 49. 30000 4461. 65
HVA BASE 25.0 nm SHOULDER | | [
0021 404-05511 503.000 n2 | 3. 60000 1810. 80| 3. 85000 1936. 55| 3. 75000 1886. 25
SEAL COAT, 2 | | [
0022 405- 05518 503.000 n2 | 1. 03000 518. 09| 1. 10000 553. 30| 1. 05000 528. 15
ASPHALT FOR PRI ME COAT | | [
0023 406- 05521 1785.000 n2 | 0. 21000 374. 85| 0. 22000 392. 70| 0. 22000 392.70
ASPHALT FOR TACK COAT | | [
0024 610- 05527 5.500 My | 97. 85000 538. 18| 110. 00000 605. 00| 101. 00000 555. 50
HVA FOR APPROACHES | | [
0025 615- 06490 9.000 EACH 257. 00000 2313. 00| 151. 80000 1366. 20| 148. 00000 1332. 00
R GHT OF WAY MARKER | | |
0026 616- 02320 247.000 n2 | 2. 31000 570. 57| 2.20000 543. 40| 2. 80000 691. 60
GEOTEXTI LES | | [
0027 616- 06405 120.000 M | 29. 25000 3510. 00| 22.00000 2640. 00| 20. 00000 2400. 00
R PRAP, REVETNMENT | | [
0028 621-01004 1.000 EACH 680. 00000 680. 00| 495. 00000 495. 00| 695. 00000 695. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0029 621-01660 940.000 n2 | 1. 39000 1306. 60| 1. 10000 1034. 00| 0. 98000 921. 20
MULCHED SEEDI NG, LEGUME, 2 | |
0030 621-01956 29.000 kg | 15. 24000 441. 96| 11. 55000 334. 95| 2. 35000 68. 15
SEED M XTURE, LEGUME, 1 | | |
0031 621-06548 0.500 kg | 61. 80000 30. 90| 66. 00000 33. 00| 59. 00000 29.50
SEED M XTURE, CV | | [
0032 621- 06559 1363.000 n2 | 0. 91000 1240. 33| 0. 55000 749. 65| 0. 80000 1090. 40
MULCHED SEEDI NG R | | |
0033 621- 06567 1.500 kL | 1. 03000 1. 55] 27.50000 41. 25| 0. 53000 0. 80
WATER | | |
0034 621-06574 62.000 n2 | 9. 17000 568. 54| 4. 62000 286. 44| 2. 20000 136. 40
SODDI NG | | |
0035 621-52448 4.000 EACH 30. 90000 123. 60| 24. 20000 96. 80| 21. 40000 85. 60
SIGN, DO NOT SPRAY [ [ [
0036 622-98200 4.000 EACH 30. 90000 123. 60| 24. 20000 96. 80| 21. 40000 85. 60
SIGN, DO NOT Di STURB | | [
0037 702-51005 8.200 nB | 991. 28000 8128. 50| 495. 00000 4059. 00| 540. 00000 4428. 00
CONCRETE, A, SUBSTRUCTURE | | |
0038 702-51015 9.800 nB | 582. 53000 5708. 79| 440. 00000 4312. 00| 460. 00000 4508. 00

CONCRETE, B, FOOTI NG5S



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
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TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 210, 627. 73 ROUTE : US 35
CALL ORDER : 520 CONTRACT I D : M -25186-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1315965 | (5) 35-1912582 | (6) 35-1058755
| FOX CONTRACTCRS | EDSAM CONSTRUCTI ON, | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT
__________________________________________ g
0039 703-51030 977.000 kg | 1. 66000 1621. 82| 1. 65000 1612. 05| 1. 30000 1270. 10
REl NFORCI NG STEEL | | |
0040 714-26725 25.600 m | 1986. 12000 50844. 67| 2090. 00000 53504. 00| 1965. 00000 50304. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 3600 mm x 1800 mm | | |
0041 715-05168 27.200 m | 87. 42000 2377. 82| 55. 00000 1496. 00| 93. 50000 2543. 20
PI PE, TYPE 3, C RCULAR 300 nm | | |
0042 715- 35000 30.000 m | 32. 54000 976. 20| 16. 50000 495, 00| 34. 80000 1044. 00
Pl PE, DRAI NTILE, CLASS EXTRA QUALITY, [ | |
150 nm | |
0043 715- 35005 30.000 m | 34. 21000 1026. 30| 22. 00000 660. 00| 36. 60000 1098. 00
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
200 mm | | |
0044 715-35010 30.000 m | 39. 25000 1177. 50| 24. 20000 726. 00| 42. 00000 1260. 00
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
250 mMm | | |
0045 715- 46000 2.000 EACH 467. 47000 934. 94| 242. 00000 484. 00| 500. 00000 1000. 00
Pl PE END SECTI ON, 300 mm | | |
0046 801- 04308 2.000 EACH 103. 00000 206. 00| 93. 50000 187. 00| 91. 00000 182. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0047 801- 06605 8.000 EACH 61. 80000 494, 40| 64. 90000 519. 20| 63. 00000 504. 00
BARRI CADE, |I1A | | |
0048 801- 06606 4.000 EACH 66. 95000 267. 80| 64. 90000 259. 60| 63. 00000 252. 00
BARRI CADE, I11B | | |
0049 801- 06625 20.000 EACH 92. 70000 1854. 00| 77. 00000 1540. 00| 75. 00000 1500. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0050 801- 06640 10.000 EACH 56. 65000 566. 50| 60. 50000 605. 00| 59. 00000 590. 00
CONSTRUCTI ON SIGN, A | | |
0051 801- 06645 2.000 EACH 36. 05000 72. 10| 38. 50000 77. 00| 37. 00000 74.00
CONSTRUCTI ON SIGN, B | | |
0052 801-06775 LUWP| 305. 00000 305. 00| 5300. 00000 5300. 00| 600. 00000 600. 00
MAI NTAI NI NG TRAFFI C | | |
0053 802- 76055 17.000 m | 25. 65000 436. 05| 33. 00000 561. 00| 32. 10000 545. 70
SIGN PCST, A | | |
0054 802-96915 LUWP| 495. 00000 495. 00| 770. 00000 770. 00| 455. 00000 455. 00
SI GN, RELOCATE | | |
0055 804- 06770 2.000 EACH 43. 26000 86. 52| 17. 60000 35. 20| 17. 10000 34.20
DELI NEATOR POST | | |
0056 808-06712 45.000 m | 2. 58000 116. 10| 1. 98000 89. 10| 1. 90000 85. 50
LI NE, PAINT, BROKEN, YELLOW 100 nm | | |
0057 808- 06713 360.000 m | 0. 84000 302. 40| 1. 98000 712. 80| 1. 90000 684. 00

LINE, PAINT, SCLID, WHITE, 100 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 520 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 210, 627.73 RQUTE : US 35
CALL ORDER . 520 CONTRACT ID : M-25186-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1912582 | (6) 35-1058755
| FOX CONTRACTORS | EDSAM CONSTRUCTI ON, | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 808- 75998 6.000 EACH 144. 20000 865. 20| 121. 00000 726. 00| 118. 00000 708. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 197, 043. 98| $ 200, 992. 12| $ 213, 426. 62
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao
CONTRACT TOTALS | $ 197, 043. 98| $ 200, 992. 12| $ 213, 426. 62
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 210, 627.73 RQUTE : US 35
CALL ORDER . 520 CONTRACT ID : M-25186-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-0999231 | (8) 35-1817574 | (9) 35-1045880
| HUNT PAVI NG COVPANY, | NC. | YARDBERRY LANDSCAPE | WEI TZEL CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 SMALL STRUCTURE REPLACENMENT
I I |
0001 105-06790 4.000 MOs | 1300. 00000 5200. 00| 1500. 00000 6000. 00| 900. 00000 3600. 00
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWP| 4000. 00000 4000. 00| 3000. 00000 3000. 00| 7000. 00000 7000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 11050. 00000 11050. 00| 10000. 00000 10000. 00| 28000. 00000 28000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 4420. 00000 4420. 00| 2500. 00000 2500. 00| 4500. 00000 4500. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 432.000 n2 | 9. 00000 3888. 00| 10. 00000 4320. 00| 20. 00000 8640. 00
PAVEMENT, REMOVE | | [
0006 202-51330 LUWP| 10000. 00000 10000. 00| 12000. 00000 12000. 00| 13000. 00000 13000. 00
PRESENT STRUCTURE, REMOVE | | [
0007 202-60820 203.000 n2 | 6. 00000 1218. 00| 10. 00000 2030. 00| 4. 00000 812. 00
SURFACE M LLI NG, ASPHALT | | [
0008 203- 02000 424,000 n8 | 45. 00000 19080. 00| 22. 00000 9328. 00| 4. 00000 1696. 00
EXCAVATI ON, COVVON | | [
0009 203- 02070 596.000 n8 | 15. 00000 8940. 00| 20. 00000 11920. 00| 10. 00000 5960. 00
BORROW | | |
0010 205-02224 86.000 m | 7.00000 602. 00| 9. 50000 817. 00| 7.00000 602. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0011 205- 02229 40.000 m | 13. 00000 520. 00| 16. 00000 640. 00| 11. 00000 440. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0012 205- 02234 2.000 EACH 100. 00000 200. 00| 150. 00000 300. 00| 90. 00000 180. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0013 207- 02045 416.000 n8 | 7.00000 2912. 00| 15. 00000 6240. 00| 21. 00000 8736. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |

0014 211- 02060 1.300 n8 | 90. 00000 117. 00| 150. 00000 195. 00| 506. 00000 657. 80
B BORROW FOR STRUCTURE BACKFI LL | | |

0015 303- 52308 457.000 My | 20. 50000 9368. 50| 24. 00000 10968. 00| 25. 00000 11425. 00
COVPACTED AGGREGATE, O, 53 | | |

0016 303- 94433 210.000 n8 | 60. 00000 12600. 00| 35. 00000 7350. 00| 16. 00000 3360. 00
AGGREGATE, 12 | | [

0017 402- 05468 247.300 My | 47.00000 11623. 10| 55. 00000 13601. 50| 55. 00000 13601. 50
HVA BASE 25.0 mm MAI NLI NE | | |

0018 402- 05472 72.600 My | 47.00000 3412. 20| 60. 00000 4356. 00| 55. 00000 3993. 00

HVA | NTERVEDI ATE 9.5 nm MAI NLI NE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 520 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 210, 627.73 RQUTE : US 35
CALL ORDER . 520 CONTRACT ID : M-25186-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-0999231 | (8) 35-1817574 | (9) 35-1045880
| HUNT PAVI NG COVPANY, | NC. | YARDBERRY LANDSCAPE | WEI TZEL CONSTRUCTI ON CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0019 402- 05477 58.600 My | 80. 00000 4688. 00| 70. 00000 4102. 00| 90. 00000 5274. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0020 402- 05481 90.500 My | 48. 00000 4344. 00| 70. 00000 6335. 00| 56. 00000 5068. 00
HVA BASE 25.0 nm SHOULDER | | [
0021 404-05511 503.000 n2 | 3. 50000 1760. 50| 1. 00000 503. 00| 4. 00000 2012. 00
SEAL COAT, 2 | | [
0022 405- 05518 503.000 n2 | 0. 50000 251. 50| 2. 00000 1006. 00| 1. 25000 628. 75
ASPHALT FOR PRI VE COAT | | [
0023 406- 05521 1785.000 n2 | 0. 50000 892. 50| 0. 60000 1071. 00| 0. 25000 446. 25
ASPHALT FOR TACK COAT | | [
0024 610- 05527 5.500 My | 105. 00000 577. 50| 150. 00000 825. 00| 115. 00000 632. 50
HVA FOR APPROACHES | | [
0025 615- 06490 9.000 EACH 150. 00000 1350. 00| 160. 00000 1440. 00| 133. 00000 1197. 00
R GHT OF WAY MARKER | | |
0026 616- 02320 247.000 n2 | 2. 00000 494, 00| 4. 00000 988. 00| 3. 00000 741. 00
GEOTEXTI LES | | [
0027 616- 06405 120.000 M | 35. 00000 4200. 00| 39. 00000 4680. 00| 25. 00000 3000. 00
R PRAP, REVETNMENT | | [
0028 621-01004 1.000 EACH 660. 00000 660. 00| 700. 00000 700. 00| 786. 00000 786. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0029 621-01660 940.000 n2 | 1. 40000 1316. 00| 1. 50000 1410. 00| 1. 10000 1034. 00
MULCHED SEEDI NG, LEGUME, 2 | | |
0030 621-01956 29.000 kg | 17. 00000 493. 00| 18. 00000 522. 00| 41. 00000 1189. 00
SEED M XTURE, LEGUME, 1 | | |
0031 621-06548 0.500 kg | 65. 00000 32. 50| 350. 00000 175. 00| 67. 00000 33.50
SEED M XTURE, CV | | |
0032 621- 06559 1363.000 n2 | 1. 00000 1363. 00| 1. 00000 1363. 00| 1. 00000 1363. 00
MULCHED SEEDI NG R | | [
0033 621- 06567 1.500 kL | 1. 00000 1. 50| 20. 00000 30. 00| 1. 00000 1.50
WATER | | |
0034 621-06574 62.000 n2 | 9. 00000 558. 00| 18. 00000 1116. 00| 37. 00000 2294. 00
SODDI NG | | |
0035 621-52448 4.000 EACH 30. 00000 120. 00| 45. 00000 180. 00| 30. 00000 120. 00
SIGN, DO NOT SPRAY | [ |
0036 622-98200 4.000 EACH 30. 00000 120. 00| 45. 00000 180. 00| 30. 00000 120. 00
SIGN, DO NOT Di STURB | | [
0037 702-51005 8.200 nB | 740. 00000 6068. 00| 700. 00000 5740. 00| 581. 00000 4764. 20
CONCRETE, A, SUBSTRUCTURE | | |
0038 702-51015 9.800 nB | 765. 00000 7497. 00| 500. 00000 4900. 00| 300. 00000 2940. 00

CONCRETE, B, FOOTI NG5S |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 520 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 210, 627. 73 ROUTE : US 35
CALL ORDER : 520 CONTRACT ID : M -25186-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM D STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-0999231 | (8) 35-1817574 | (9) 35-1045880
| HUNT PAVI NG COVPANY, | NC. | YARDBERRY LANDSCAPE | WEI TZEL CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ R N
0039 703-51030 977.000 kg | 3. 50000 3419. 50| 1. 85000 1807. 45| 4. 50000 4396. 50
REI NFORCI NG STEEL | | |
0040 714- 26725 25.600 m | 2250. 00000 57600. 00| 2812. 50000 72000. 00| 2700. 00000 69120. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3600 mm x 1800 mm | | |
0041 715-05168 27.200 m | 50. 00000 1360. 00| 98. 00000 2665. 60| 150. 00000 4080. 00
PI PE, TYPE 3, C RCULAR 300 nm | | |
0042 715- 35000 30.000 m | 15. 00000 450. 00| 25. 00000 750. 00| 52. 00000 1560. 00
Pl PE, DRAI NTI LE, CLASS EXTRA QUALITY, | | |
150 nm | |
0043 715- 35005 30.000 m | 20. 00000 600. 00| 20. 00000 600. 00| 54. 00000 1620. 00
Pl PE, DRAI NTILE, CLASS EXTRA QUALITY, | | |
200 mMm | | |
0044 715- 35010 30.000 m | 20. 00000 600. 00| 20. 00000 600. 00| 61. 00000 1830. 00
Pl PE, DRAI NTI LE, CLASS EXTRA QUALITY, | | |
250 nm | | |
0045 715- 46000 2.000 EACH 2000. 00000 4000. 00| 275. 00000 550. 00| 447. 00000 894. 00
Pl PE END SECTI ON, 300 nm | | |
0046 801- 04308 2.000 EACH 100. 00000 200. 00| 120. 00000 240. 00| 120. 00000 240. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0047 801- 06605 8.000 EACH 70. 00000 560. 00| 72. 00000 576. 00| 72. 00000 576. 00
BARRI CADE, I11A | | |
0048 801- 06606 4.000 EACH 70. 00000 280. 00| 78. 00000 312. 00| 78. 00000 312.00
BARRI CADE, |11B | | |
0049 801- 06625 20.000 EACH 80. 00000 1600. 00| 110. 00000 2200. 00| 108. 00000 2160. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0050 801- 06640 10. 000 EACH 85. 00000 850. 00| 66. 00000 660. 00| 66. 00000 660. 00
CONSTRUCTI ON SI GN, A | | |
0051 801- 06645 2.000 EACH 40. 00000 80. 00| 45. 00000 90. 00| 42.00000 84. 00
CONSTRUCTI ON SIGN, B | | |
0052 801- 06775 LUWP| 1200. 00000 1200. 00| 2000. 00000 2000. 00| 2500. 00000 2500. 00
MAI NTAI NI NG TRAFFI C | | |
0053 802- 76055 17.000 m | 30. 00000 510. 00| 50. 00000 850. 00| 35. 00000 595. 00
SI GN POST, A | | |
0054 802- 96915 LUWP| 425. 00000 425. 00| 1500. 00000 1500. 00| 833. 00000 833. 00
SI GN, RELOCATE | | |
0055 804- 06770 2.000 EACH 16. 00000 32. 00| 150. 00000 300. 00| 120. 00000 240. 00
DELI NEATOR POST | | |
0056 808- 06712 45.000 m | 1. 80000 81. 00| 3. 50000 157. 50| 3. 00000 135. 00
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0057 808- 06713 360.000 m | 1. 80000 648. 00| 1. 20000 432. 00| 1. 00000 360. 00

LINE, PAINT, SOLID, WH TE, 100 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 520 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 210, 627.73 RQUTE : US 35
CALL ORDER . 520 CONTRACT ID : M-25186-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-0999231 | (8) 35-1817574 | (9) 35-1045880
| HUNT PAVI NG COVPANY, | NC. | YARDBERRY LANDSCAPE | WEI TZEL CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 808- 75998 6.000 EACH 110. 00000 660. 00| 160. 00000 960. 00| 150. 00000 900. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 221, 093. 30| $ 232, 082. 05| $ 242, 943. 50
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS [ $ 221, 093. 30| $ 232, 082. 05| $ 242,943. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 520 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 210, 627.73 RQUTE : US 35
CALL ORDER . 520 CONTRACT ID : M-25186-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (10) 35-1917625 | |
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I
0001 105-06790 4.000 M35 | 500. 00000 2000. 00|

FIELD OFFICE, 27.9 n2 | [
0002 105- 06845 LUMP| 5500. 00000 5500. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  12250. 00000 12250. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP| 5000. 00000 5000. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 02240 432.000 n2 | 7.50000 3240. 00|
PAVEMENT, REMOVE | |
0006 202- 51330 LUMP|  28750. 00000 28750. 00|
PRESENT STRUCTURE, REMOVE | |
0007 202- 60820 203.000 n2 | 10. 00000 2030. 00|
SURFACE M LLING ASPHALT | [
0008 203- 02000 424.000 n8 | 18. 00000 7632. 00|
EXCAVATI ON,  COMMON | [
0009 203- 02070 596.000 n8 | 22. 00000 13112. 00|
BORROW | [
0010 205- 02224 86.000 m | 7. 20000 619. 20|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [
0011 205- 02229 40.000 m | 13. 28000 531. 20|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |
0012 205- 02234 2.000 EACH 100. 00000 200. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
CULVERT Pl PE PROTECTI ON |

I

I

0013 207- 02045 416.000 nB8 | 11. 00000 4576. 00|
EXCAVATI ON FOR SUBGRADE TREATMENT | |
0014 211-02060 1.300 nB | 75. 00000 97. 50|
B BORROW FOR STRUCTURE BACKFI LL [ |
0015 303-52308 457.000 My | 20. 45000 9345. 65|
COVPACTED AGGREGATE, O, 53 [ |
0016 303-94433 210.000 nB8 | 80. 00000 16800. 00|
AGGREGATE, 12 [ |
0017 402- 05468 247.300 My | 45. 10000 11153. 23|
HVA BASE 25.0 nmm MNAI NLI NE [ |
0018 402-05472 72.600 My | 45. 10000 3274. 26|
I

HVA | NTERVEDI ATE 9.5 nm MAI NLI NE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 520 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 210, 627.73 RQUTE : US 35
CALL ORDER . 520 CONTRACT ID : M-25186-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (10) 35-1917625 | |
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0019 402- 05477 58.600 My | 75. 00000 4395. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0020 402- 05481 90.500 My | 46. 10000 4172. 05 |
HVA BASE 25.0 mm SHOULDER | [
0021 404- 05511 503.000 n2 | 3. 50000 1760. 50| |
SEAL COAT, 2 | | |
0022 405- 05518 503.000 n2 | 1. 00000 503. 00| |
ASPHALT FOR PRI ME COAT | | |
0023 406- 05521 1785.000 n2 | 0. 20000 357. 00| |
ASPHALT FOR TACK COAT | | |
0024 610- 05527 5.500 My | 95. 00000 522. 50| |
HVA FOR APPROACHES | |
0025 615- 06490 9.000 EACH 145. 00000 1305. 00| |
RIGHT OF WAY MARKER | | |
0026 616- 02320 247.000 n2 | 3. 00000 741. 00| |
GEOTEXTI LES | | |
0027 616- 06405 120.000 My | 30. 00000 3600. 00| |
Rl PRAP, REVETNMENT | [ |
0028 621- 01004 1.000 EACH 695. 00000 695. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0029 621- 01660 940.000 n2 | 1. 40000 1316. 00| |
MULCHED SEEDI NG, LEGUMVE, 2 | | |
0030 621- 01956 29.000 kg | 15. 50000 449. 50| |
SEED M XTURE, LEGUME, 1 | |
0031 621- 06548 0.500 kg | 63. 00000 31. 50| |
SEED M XTURE, CV | [ |
0032 621- 06559 1363.000 n2 | 0. 92000 1253. 96| |
MULCHED SEEDI NG, R | [ |
0033 621- 06567 1.500 kL | 1. 00000 1. 50| |
WATER | [ |
0034 621- 06574 62.000 n2 | 10. 00000 620. 00| |
SODDI NG | | |
0035 621- 52448 4.000 EACH 26. 00000 104. 00| |
SIGN, DO NOT SPRAY | [ |
0036 622- 98200 4.000 EACH 26. 00000 104. 00| |
SIGN, DO NOT Di STURB | [
0037 702- 51005 8.200 n8 | 2000. 00000 16400. 00| |
CONCRETE, A, SUBSTRUCTURE | |
0038 702- 51015 9.800 n8 | 650. 00000 6370. 00| |
I

CONCRETE, B, FOOTI NGS | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 520 -15
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 210, 627. 73 ROUTE : US 35
CALL ORDER : 520 CONTRACT I D : M -25186-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (10) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT
__________________________________________ g
0039 703-51030 977.000 kg | 2. 50000 2442. 50| |
REl NFORCI NG STEEL | | |
0040 714-26725 25.600 m | 2500. 00000 64000. 00| |
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 3600 mm x 1800 mm | | |
0041 715- 05168 27.200 m | 85. 00000 2312. 00| |
PI PE, TYPE 3, C RCULAR 300 nm | | |
0042 715- 35000 30.000 m | 27. 00000 810. 00| |
Pl PE, DRAI NTILE, CLASS EXTRA QUALITY, | | |
150 nm | | |
0043 715- 35005 30.000 m | 30. 00000 900. 00| |
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
200 mm | | |
0044 715-35010 30.000 m | 38. 00000 1140. 00| |
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
250 mMm | | |
0045 715- 46000 2.000 EACH 200. 00000 400. 00| |
Pl PE END SECTI ON, 300 mm | | |
0046 801- 04308 2.000 EACH 90. 00000 180. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0047 801- 06605 8.000 EACH 62. 00000 496. 00| |
BARRI CADE, |I1A | | |
0048 801- 06606 4.000 EACH 62. 00000 248. 00| |
BARRI CADE, I11B | | |
0049 801- 06625 20.000 EACH 74. 00000 1480. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0050 801- 06640 10.000 EACH 58. 00000 580. 00| |
CONSTRUCTI ON SIGN, A | |
0051 801- 06645 2.000 EACH 35. 00000 70. 00| |
CONSTRUCTI ON SIGN, B | | |
0052 801- 06775 LUVP| 1150. 00000 1150. 00| |
MAI NTAI NI NG TRAFFI C | | |
0053 802- 76055 17.000 m | 35. 00000 595. 00| |
SIGN PCST, A | | |
0054 802- 96915 LUVP| 425. 00000 425. 00| |
SI GN, RELOCATE | | |
0055 804- 06770 2.000 EACH 21. 00000 42.00| |
DELI NEATOR POST | | |
0056 808- 06712 45.000 m | 1. 85000 83. 25| |
LI NE, PAINT, BROKEN, YELLOW 100 nm | | |
0057 808- 06713 360.000 m | 1. 85000 666. 00| |
|

LINE, PAINT, SCLID, WHITE, 100 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 210, 627.73

CALL ORDER . 520 CONTRACT ID : M-25186-A
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :

DATE : 01/29/01
PAGE : 520 -16

RQUTE : US 35
COUNTI ES : WAYNE

| (10) 35-1917625 |
| M LESTONE CONTRACTCRS, L.P. |
LINE NO / | TEM CODE / ALT

I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

__________________________________________ o
0058 808- 75998 6.000 EACH 115. 00000 690. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
SECTI ON TOTALS | $ 249, 522. 30|

__________________________________________ o

CONTRACT TOTALS | $ 249, 522. 30|

ANOUNT]

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 530 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 129, 640. 00 ROUTE : 933
CALL ORDER . 530 CONTRACT ID : M-25197-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 04/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1817574 YARDBERRY LANDSCAPE $ 50, 355. 00 100. 0000%
2 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $ 52, 300. 00 103. 8625%
3 35-2067519 NATURAL CONSTRUCTI ON RESOURCE, LLC $ 78, 622. 35 156. 1361%
4 35-1489621 HRP CONSTRUCTI ON, | NC. $ 132, 500.00 263. 1317%
5  35-1561256 KASER- SPRAKER CONSTRUCTI ON $ 139, 450.00 276. 9337%
| (1) 35-1817574 | (2) 35-1690004 | (3) 35-2067519
| YARDBERRY LANDSCAPE | NORTHERN | NDI ANA CONSTRUCTI O NATURAL CONSTRUCTI ON' RESOURC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  SCOUR PROTECTI ON ( ERCSI ON)
[ I I
0001 110- 01001 LUMP| 2000. 00000 2000.00]  14350. 00000 14350. 00| 4400. 00000 4400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 616- 05688 245.000 TON | 55. 00000 13475. 00| 58. 00000 14210. 00| 116. 33000 28500. 85
R PRAP, CLASS 1 | |
0003 616- 06941 5.000 CYS | 1000. 00000 5000. 00| 350. 00000 1750. 00| 220. 00000 1100. 00
GrOUT I I I
0004 702- 76240 25.000 CYS | 900. 00000 22500. 00| 420. 00000 10500. 00| 1457. 50000 36437. 50
CONCRETE , BAGGED, HANDLAI D | | [
0005 715- 91361 60.000 LFT | 40. 00000 2400. 00| 8. 50000 510. 00| 4. 40000 264. 00
PIPE, PVC, 6 IN. | | |
0006 801- 06640 22.000 EACH 90. 00000 1980. 00| 90. 00000 1980. 00| 110. 00000 2420. 00
CONSTRUCTI ON SIGN, A | | |
0007 801- 06775 LUMP| 3000. 00000 3000. 00| 9000. 00000 9000. 00| 5500. 00000 5500. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 50, 355. 00| $ 52, 300. 00| $ 78, 622. 35
------------------------------------------ P

CONTRACT TOTALS | $ 50, 355. 00| $ 52, 300. 00| $ 78, 622. 35




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 530 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 129, 640. 00 ROUTE : 933
CALL ORDER . 530 CONTRACT ID : M-25197-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1489621 | (5) 35-1561256 [
| HRP CONSTRUCTI ON, | NC. | KASER- SPRAKER CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  SCOUR PROTECTI ON ( ERGCSI ON)

[ I
0001 110-01001 LUWP| 6500. 00000 6500. 00| 62000. 00000 62000. 00|

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 616- 05688 245.000 TON | 40. 00000 9800. 00| 115. 00000 28175. 00|
R PRAP, CLASS 1 | | |
0003 616- 06941 5.000 CYS | 200. 00000 1000. 00| 725. 00000 3625. 00|
GROUT | |
0004 702- 76240 25.000 CYS | 500. 00000 12500. 00| 1080. 00000 27000. 00|
CONCRETE , BAGGED, HANDLAI D [ | |
0005 715-91361 60.000 LFT | 10. 00000 600. 00| 21. 00000 1260. 00|
PIPE, PVC, 6 IN. | | |
0006 801- 06640 22.000 EACH 50. 00000 1100. 00| 70. 00000 1540. 00|
CONSTRUCTI ON SIGN, A | | |
0007 801- 06775 LUMP|  101000. 00000 101000.00]  15850. 00000 15850. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 132, 500. 00 $ 139, 450. 00
------------------------------------------ o m o e e e e o e e e et m e e e e e e e e e e e e e e e e e e memeeeeoao--

CONTRACT TOTALS | $ 132, 500.00] $ 139, 450. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: NONE BELOW

TABULATI ON CF BI DS

M -25361-A
CRAWFCRDSVI LLE DI STRI CT
05/15/01 COVPLETI ON DATE

CALL ORDER . 540 CONTRACT 1D :
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- AS| DE :

VENDOR RANKI NG :

ROUTE :
COUNTI ES

PROJECT( S)

421
CLI NTCN

DATE : 01/29/01
PAGE : 540 -1

O~NO U~ WN P

35- 1526557
35-1817574
35- 1609544
35-2067519
35-1045880
35-1917625
35-1817530
35- 1489621

M DWEST MOLE, |INC

YARDBERRY LANDSCAPE

SCHUTT- LOCKABI LL CO

NATURAL CONSTRUCTI ON RESQURCE, LLC
VEI TZEL CONSTRUCTI ON CO

M LESTONE CONTRACTCRS, L. P.

PI ONEER ASSQOCI ATES, | NC.

HRP CONSTRUCTI QN, | NC.

AR OPHLBRSH

. 0000%
. 9803%
. 9142%
. 9378%
. 7182%
. 0198%
. 1396%

6460%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 550 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 373, 746. 11 ROQUTE : 227
CALL ORDER . 550 CONTRACT ID : M -25366-A COUNTI ES : UNI ON
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 06/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-2032723 L MS ENVI RONVENTAL CONTRACTI NG $  297,635.91 100. 0000%
2 35-1045880 VEEl TZEL OONSTRUCTI ON CO $  303,994.70 102. 1364%
3 35-1385672 FORCE CONSTRUCTI ON $  324,369.21 108. 9818%
4 35-1912582 EDSAM CONSTRUCTI ON, | NC. $  327,555.68 110. 0524%
5  35-1315965 FOX CONTRACTCRS $  339,485.19 114. 0605%
6  35-1136349 TSCHUCR GALE COVPANY, |NC. $  376,524.87 126. 5051%
7 35-1917625 M LESTONE CONTRACTCRS, L. P. $  390,383.55 131. 1614%
8  35-1817574 YARDBERRY LANDSCAPE $  417,386.80 140. 2340%
| (1) 35-2032723 | (2) 35-1045880 | (3) 35-1385672
[L M'S ENVI RONVENTAL CONTRACT| WEl TZEL CONSTRUCTI ON CO | FORCE CONSTRUCT! ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTI ON 0001  SMALL STRUCTURE REPLACEMENTS
I I I
0001 105- 06790 6.000 MOS | 1115. 00000 6690. 00| 950. 00000 5700. 00| 924. 63000 5547. 78
FIELD OFFI CE, 27.9 n® | | |
0002 105- 06845 LUMP] 4935. 00000 4935. 00| 5000. 00000 5000. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUVP| 7050. 00000 7050.00]  16500. 00000 16500. 00|  16431. 90000 16431. 90
MOBI LI ZATI ON' AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP] 2350. 00000 2350. 00| 4300. 00000 4300. 00| 1600. 33000 1600. 33
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 576.000 n2 | 8. 00000 4608. 00| 17. 00000 9792. 00| 11. 84000 6819. 84
PAVEMENT, REMOVE | | |
0006 202- 51328 LUMP| 1760. 00000 1760. 00| 3600. 00000 3600. 00| 4133. 81000 4133. 81
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 3 | | |
0007 202- 51330 LUMP| 9870. 00000 9870. 00| 7200. 00000 7200. 00| 4287. 33000 4287. 33
PRESENT STRUCTURE, REMOVE , STR NO 1 | | |
0008 202- 51330 LUMP| 8420. 00000 8420. 00| 9000. 00000 9000. 00| 2563. 79000 2563. 79
PRESENT STRUCTURE, REMOVE , STR NO. 2 | | |
0009 202- 60820 404.000 n2 | 7. 55000 3050. 20| 4.00000 1616. 00| 4. 91000 1983. 64
SURFACE M LLING ASPHALT | | |
0010 203- 02000 283.000 n8 | 10. 55000 2985. 65| 4.00000 1132. 00| 13. 67000 3868. 61
EXCAVATI ON,  COVMON | | |
0011 205- 02224 432.000 m | 6. 50000 2808. 00| 7.00000 3024. 00| 5. 55000 2397. 60

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 550 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 373, 746. 11 ROQUTE : 227
CALL ORDER . 550 CONTRACT ID : M -25366-A COUNTI ES : UNI ON
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-2032723 | (2) 35-1045880 | (3) 35-1385672
|L M'S ENVI RONMVENTAL CONTRACT| VEI TZEL CONSTRUCTI ON CO | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 205-02229 28.000 m | 13. 50000 378. 00| 14. 00000 392. 00| 11. 50000 322.00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0013 303-52308 364.000 My | 22.90000 8335. 60| 15. 00000 5460. 00| 19. 39000 7057. 96
COVPACTED AGGREGATE, O 53 | |
0014 303-94433 384.000 nB8 | 40. 00000 15360. 00| 38. 00000 14592. 00| 23. 71000 9104. 64
AGGREGATE, 12 FOR STRUCTURE BACKFI LL | | |
0015 402- 05468 273.400 My | 60. 00000 16404. 00| 66. 00000 18044. 40| 55. 00000 15037. 00
HVA BASE 25.0 nm MNAINLI NE | | |
0016 402-05474 96.800 My | 70. 00000 6776. 00| 78. 00000 7550. 40| 65. 00000 6292. 00
HVA | NTERVEDI ATE 19. 0 mm  NMAI NLI NE | | |
0017 402-05477 108.400 My | 90. 00000 9756. 00| 96. 00000 10406. 40| 80. 00000 8672. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |
0018 402- 05481 36.800 My | 95. 00000 3496. 00| 100. 00000 3680. 00| 85. 00000 3128. 00
HVA BASE 25.0 nm SHOULDER | | [
0019 404- 05511 204.000 n2 | 6. 50000 1326. 00| 7.00000 1428. 00| 5. 50000 1122. 00
SEAL COAT, 2 | | |
0020 405- 05518 204.000 n2 | 1. 80000 367. 20| 2. 00000 408. 00| 1. 50000 306. 00
ASPHALT FOR PRI ME COAT | | |
0021 406- 05521 2630.000 n2 | 0. 06000 157. 80| 0. 10000 263. 00| 0. 05000 131.50
ASPHALT FOR TACK COAT | | |
0022 615- 06490 19. 000 EACH 140. 00000 2660. 00| 140. 00000 2660. 00| 118. 00000 2242. 00
R GHT OF WAY MARKER | | [
0023 616- 02320 509.900 n2 | 1. 75000 892. 33| 3. 00000 1529. 70| 2. 49000 1269. 65
GEOTEXTI LES | | |
0024 616- 06405 750.700 My | 24. 00000 18016. 80| 25. 00000 18767. 50| 17. 99000 13505. 09
Rl PRAP, REVETNMENT | | |
0025 621-01004 2.000 EACH 700. 00000 1400. 00| 725. 00000 1450. 00| 600. 00000 1200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0026 621-01660 675.000 n2 | 1. 40000 945. 00| 2. 00000 1350. 00| 1. 20000 810. 00
MULCHED SEEDI NG LEGUME, 2 | | [
0027 621-06548 1.000 kg | 105. 00000 105. 00| 110. 00000 110. 00| 89. 50000 89. 50
SEED M XTURE, CV | | |
0028 621- 06559 671.000 n2 | 1. 40000 939. 40| 2. 00000 1342. 00| 1. 22000 818. 62
MULCHED SEEDI NG R | | [
0029 621-06567 0.500 KL | 6. 25000 3. 13| 7.00000 3. 50| 5. 30000 2.65
WATER | | |
0030 621-06574 29.000 n2 | 76. 00000 2204. 00| 78. 00000 2262. 00| 65. 00000 1885. 00
SODDI NG | | |
0031 621-52448 8.000 EACH 30. 00000 240. 00| 24. 00000 192. 00| 25. 00000 200. 00
|

SI GN, DO NOT SPRAY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 550 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 373, 746. 11 ROQUTE : 227
CALL ORDER . 550 CONTRACT ID : M -25366-A COUNTI ES : UNI ON
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-2032723 | (2) 35-1045880 | (3) 35-1385672
|L M'S ENVI RONMVENTAL CONTRACT| VEI TZEL CONSTRUCTI ON CO | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 622-98200 8.000 EACH 30. 00000 240. 00| 24. 00000 192. 00| 25. 00000 200. 00
SIGN, DO NOT Di STURB | | |
0033 703-51032 134.000 kg | 2. 35000 314. 90| 4. 00000 536. 00| 2. 84000 380. 56
REI NFORCI NG STEEL, EPOXY CQATED | | |
0034 704-51001 1.300 nB8 | 3700. 00000 4810. 00| 575. 00000 747. 50| 762. 43000 991. 16
CONCRETE, A, | N SUPERSTRUCTURE | | |
0035 709-51821 LUMP| 470. 00000 470. 00| 1200. 00000 1200. 00| 500. 00000 500. 00
SURFACE SEAL | | [
0036 715- 35000 40.000 m | 16. 00000 640. 00| 51. 00000 2040. 00| 29. 58000 1183. 20
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
150 mm | | |
0037 715- 35005 40.000 m | 23. 50000 940. 00| 54. 00000 2160. 00| 32. 51000 1300. 40
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
200 mMm | | |
0038 715- 35010 40.000 m | 25. 00000 1000. 00| 60. 00000 2400. 00| 33. 09000 1323. 60
PI PE, DRAINTILE, CLASS EXTRA QUALITY, | | [
250 mMm | | |
0039 723-06660 58.100 nm2 | 525. 00000 30502. 50| 295. 00000 17139. 50| 326. 10000 18946. 41
W NGMALL | | |
0040 723-06912 13.720 m | 3760. 00000 51587. 20| 3965. 00000 54399. 80| 5918. 63000 81203. 60
STRUCTURE, PRECAST THREE- S| DED, 6100 mm | | [
X 2400 nmm [ [ [
0041 723-06913 13.720 m | 3760. 00000 51587. 20| 4000. 00000 54880. 00| 5919. 81000 81219. 79
STRUCTURE, PRECAST THREE- S| DED, 5480 nmm | | |
X 2700 mm | | |
0042 801-04308 2.000 EACH 110. 00000 220. 00| 190. 00000 380. 00| 160. 00000 320. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0043 801- 06207 450.000 m | 5. 00000 2250. 00| 4. 00000 1800. 00| 3. 10000 1395. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0044 801- 06605 12. 000 EACH 72. 00000 864. 00| 72. 00000 864. 00| 60. 00000 720. 00
BARRI CADE, |11A | | [
0045 801- 06606 4.000 EACH 72. 00000 288. 00| 85. 00000 340. 00| 70. 00000 280. 00
BARRI CADE, |11B | | [
0046 801- 06625 19. 000 EACH 80. 00000 1520. 00| 108. 00000 2052. 00| 90. 00000 1710. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0047 801-06640 20. 000 EACH 70. 00000 1400. 00| 66. 00000 1320. 00| 55. 00000 1100. 00
CONSTRUCTI ON SIGN, A | | |
0048 801- 06645 2.000 EACH 42. 00000 84. 00| 42. 00000 84. 00| 35. 00000 70. 00
CONSTRUCTI ON SIGN, B | | |
0049 801-06775 LUWP| 2940. 00000 2940. 00| 1700. 00000 1700. 00| 3684. 75000 3684. 75

MAI NTAI NI NG TRAFFI C | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 550 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 373, 746. 11 ROQUTE : 227
CALL ORDER . 550 CONTRACT ID : M -25366-A COUNTI ES : UNI ON
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-2032723 | (2) 35-1045880 | (3) 35-1385672
|L M'S ENVI RONMVENTAL CONTRACT| VEI TZEL CONSTRUCTI ON CO | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0050 802-96915 LUMP| 300. 00000 300. 00| 300. 00000 300. 00| 450. 00000 450. 00
SI GN, RELOCATE | | [
0051 808-06712 70.000 m | 1. 20000 84. 00| 1. 00000 70. 00| 0. 75000 52.50
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0052 808-06713 640.000 m | 1. 20000 768. 00| 0. 50000 320. 00| 0. 40000 256. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0053 808-06714 330.000 m | 1. 20000 396. 00| 0. 50000 165. 00| 0. 40000 132. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0054 808-06716 60.000 m | 2. 35000 141. 00| 2. 50000 150. 00| 2. 00000 120. 00
LI NE, REMOVE | | [
SECTI ON TOTALS | $ 297, 635. 91| $ 303, 994. 70| $ 324, 369. 21
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS [ $ 297, 635. 91| $ 303, 994. 70| $ 324, 369. 21




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 550 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 373, 746. 11 ROQUTE : 227
CALL ORDER . 550 CONTRACT ID : M -25366-A COUNTI ES : UNI ON
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1912582 | (5) 35-1315965 | (6) 35-1136349
| EDSAM CONSTRUCTI ON, | NC. | FOX CONTRACTORS | TSCHUOR, GALE COVPANY, | NC
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SVALL STRUCTURE REPLACEMENTS

I I |
0001 105-06790 6.000 MoS | 1210. 00000 7260. 00| 1200. 00000 7200. 00| 1420. 85000 8525. 10

FIELD OFFICE, 27.9 n2 |

0002 105- 06845 LUMP|  11000. 00000 11000. 00| 4120. 00000 4120. 00| 4610. 37000 4610. 37
CONSTRUCTI ON ENGI NEERI NG

0003 110- 01001 LUMP|  17300. 00000 17300. 00| 4400. 00000 4400.00|  53343. 45000 53343. 45
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP| 6650. 00000 6650. 00|  11225. 00000 11225. 00| 1749. 74000 1749. 74
CLEARI NG RI GHT OF VAY |

0005 202- 02240 576.000 n2 | 15. 40000 8870. 40| 11. 76000 6773. 76 8. 40000 4838. 40
PAVEMENT, REMOVE | | |

0006 202- 51328 LUMP| 1650. 00000 1650. 00| 3900. 00000 3900. 00| 406. 13000 406. 13
PRESENT STRUCTURE, REMOVE PORTI ONS |, | |
STR NO. 3 [ [ |

0007 202-51330 LUMP|  10800. 00000 10800. 00| 7900. 00000 7900.00]  13777.76000 13777.76
PRESENT STRUCTURE, REMOVE , STR NO 1 | | |

0008 202-51330 LUMP|  10800. 00000 10800. 00| 7900. 00000 7900.00]  14089. 75000 14089. 75
PRESENT STRUCTURE, REMOVE , STR NO 2 | |

0009 202- 60820 404.000 n2 | 12. 10000 4888. 40| 3. 65000 1474. 60| 5. 24000 2116. 96
SURFACE M LLING ASPHALT | | |

0010 203- 02000 283.000 n8 | 11. 00000 3113. 00| 45. 00000 12735. 00| 36. 39000 10298. 37
EXCAVATI ON,  COVMON | | |

0011 205- 02224 432.000 m | 5. 83000 2518. 56| 5. 80000 2505. 60| 6. 48000 2799. 36

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0012 205- 02229 28.000 m | 13. 20000 369. 60| 12. 00000 336. 00| 13. 42000 375. 76
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0013 303- 52308 364.000 My | 18. 70000 6806. 80| 17. 00000 6188. 00| 23. 05000 8390. 20
COVPACTED AGGREGATE, O, 53 | | |

0014 303- 94433 384.000 n8 | 24. 20000 9292. 80| 20. 50000 7872. 00| 26. 69000 10248. 96
AGGREGATE, 12 FOR STRUCTURE BACKFILL | | |

0015 402- 05468 273.400 My | 60. 50000 16540. 70| 57. 34000 15676. 76| 64. 19000 17549. 55
HVA BASE 25.0 mm MAI NLI NE | | |

0016 402- 05474 96.800 My | 71. 50000 6921. 20| 67. 76000 6559. 17| 75. 87000 7344. 22
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |

0017 402- 05477 108.400 My | 88. 00000 9539. 20| 83. 40000 9040. 56 93. 37000 10121. 31
HVA SURFACE 9.5 nm MAI NLI NE | | |

0018 402- 05481 36.800 My | 93. 50000 3440. 80| 88. 62000 3261. 22 99. 21000 3650. 93

HVA BASE 25.0 nmm SHOULDER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PACGE : 550 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 373, 746. 11 ROQUTE : 227
CALL ORDER . 550 CONTRACT ID : M -25366-A COUNTI ES : UNI ON
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1912582 | (5) 35-1315965 | (6) 35-1136349
| EDSAM CONSTRUCTI ON, | NC. | FOX CONTRACTORS | TSCHUOR, GALE COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 404- 05511 204.000 n2 | 6. 05000 1234. 20| 5. 73000 1168. 92| 6. 42000 1309. 68
SEAL COAT, 2 | | |
0020 405-05518 204.000 n2 | 1. 65000 336. 60| 1. 56000 318. 24| 1. 75000 357.00
ASPHALT FOR PRI VE COAT | | [
0021 406- 05521 2630.000 n?2 | 0. 11000 289. 30| 0. 05000 131. 50| 0. 06000 157. 80
ASPHALT FOR TACK COAT | | [
0022 615- 06490 19. 000 EACH| 129. 80000 2466. 20| 225. 00000 4275. 00| 137. 73000 2616. 87
R GHT OF WAY MARKER | | [
0023 616- 02320 509.900 n2 | 2. 20000 1121. 78| 4. 00000 2039. 60| 1. 47000 749. 55
GEOTEXTI LES | | [
0024 616- 06405 750.700 My | 20. 90000 15689. 63| 19. 65000 14751. 26| 30. 78000 23106. 55
R PRAP, REVETNMENT | | [
0025 621-01004 2.000 EACH 495. 00000 990. 00| 625. 00000 1250. 00| 700. 31000 1400. 62
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0026 621-01660 675.000 n2 | 1. 10000 742.50| 1. 25000 843. 75| 1. 40000 945. 00
MULCHED SEEDI NG, LEGUME, 2 | | |
0027 621-06548 1.000 kg | 60. 50000 60. 50| 93. 30000 93. 30| 104. 46000 104. 46
SEED M XTURE, CV | | |
0028 621- 06559 671.000 n2 | 0. 55000 369. 05| 1. 27000 852. 17| 1. 42000 952. 82
MULCHED SEEDI NG R | | |
0029 621- 06567 0.500 kL | 27.50000 13. 75| 5. 53000 2.77| 6. 19000 3.10
WATER | | |
0030 621-06574 29.000 n2 | 4. 95000 143. 55| 67. 76000 1965. 04| 75. 87000 2200. 23
SODDI NG | | |
0031 621-52448 8.000 EACH 24. 20000 193. 60| 26. 06000 208. 48| 29. 18000 233. 44
SIGN, DO NOT SPRAY | [ |
0032 622-98200 8.000 EACH 24. 20000 193. 60| 26. 06000 208. 48| 29. 18000 233. 44
SIGN, DO NOT Di STURB | | [
0033 703-51032 134.000 kg | 2. 75000 368. 50| 8. 80000 1179. 20| 1. 81000 242.54
REI NFORCI NG STEEL, EPOXY CQATED | | |
0034 704-51001 1.300 nB | 2200. 00000 2860. 00| 3040. 00000 3952. 00| 1470. 25000 1911. 33
CONCRETE, A, | N SUPERSTRUCTURE | | |
0035 709-51821 LUWP| 1100. 00000 1100. 00| 1045. 00000 1045. 00| 1167. 18000 1167. 18
SURFACE SEAL | | |
0036 715- 35000 40.000 m | 16. 50000 660. 00| 52. 75000 2110. 00| 62. 12000 2484. 80
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
150 mm | | |
0037 715- 35005 40.000 m | 22. 00000 880. 00| 55. 65000 2226. 00| 74. 67000 2986. 80

PI PE, DRAINTILE, CLASS EXTRA QUALITY, | | |
200 nm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 550 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 373, 746. 11 ROQUTE : 227
CALL ORDER . 550 CONTRACT ID : M -25366-A COUNTI ES : UNI ON
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1912582 | (5) 35-1315965 | (6) 35-1136349
| EDSAM CONSTRUCTI ON, | NC. | FOX CONTRACTORS | TSCHUOR, GALE COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0038 715- 35010 40.000 m | 24. 20000 968. 00| 56. 50000 2260. 00| 91. 08000 3643. 20
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
250 mMm | | |
0039 723-06660 58.100 nm2 | 495, 00000 28759. 50| 386. 24000 22440. 54| 509. 36000 29593. 82
W NGMALL | | |
0040 723-06912 13.720 m | 4323. 00000 59311. 56| 5251. 30000 72047. 84| 4174. 37000 57272. 36
STRUCTURE, PRECAST THREE- S| DED, 6100 mm | | |
X 2400 nmm [ [ [
0041 723-06913 13.720 m | 4400. 00000 60368. 00| 5281. 81000 72466. 43| 4136. 09000 56747. 15
STRUCTURE, PRECAST THREE- S| DED, 5480 mm | | |
X 2700 mm | | |
0042 801- 04308 2.000 EACH 176. 00000 352. 00| 166. 75000 333. 50| 186. 75000 373.50
ROAD CLOSURE SI GN ASSEMBLY | | |
0043 801- 06207 450.000 m | 3. 52000 1584. 00| 3. 25000 1462. 50| 3. 62000 1629. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mMm | | |
0044 801- 06605 12.000 EACH 66. 00000 792. 00| 62. 55000 750. 60| 70. 03000 840. 36
BARRI CADE, |11A | | [
0045 801- 06606 4.000 EACH 77.00000 308. 00| 73. 00000 292. 00| 81. 70000 326. 80
BARRI CADE, 111B | | [
0046 801- 06625 19. 000 EACH 99. 00000 1881. 00| 94. 00000 1786. 00| 105. 05000 1995. 95
DETOUR ROUTE MARKER ASSEMBLY | | [
0047 801- 06640 20. 000 EACH 60. 50000 1210. 00| 57. 35000 1147. 00| 64. 19000 1283. 80
CONSTRUCTI ON SI GN, A | | [
0048 801- 06645 2.000 EACH 38. 50000 77.00| 36. 50000 73. 00| 40. 85000 81.70
CONSTRUCTI ON SIGN, B | | |
0049 801-06775 LUWP| 3300. 00000 3300. 00| 4900. 00000 4900. 00| 4388. 60000 4388. 60
MAI NTAI NI NG TRAFFI C | | [
0050 802-96915 LUWP| 550. 00000 550. 00| 1250. 00000 1250. 00| 291. 80000 291. 80
SI GN, RELOCATE | | |
0051 808-06712 70.000 m | 0. 88000 61. 60| 0. 78000 54. 60| 0. 88000 61. 60
LINE, PAINT, BROKEN, YELLON 100 mm | | |
0052 808-06713 640.000 m | 0. 44000 281. 60| 0. 42000 268. 80| 0. 47000 300. 80
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0053 808-06714 330.000 m | 0. 44000 145. 20| 0. 42000 138. 60| 0. 47000 155. 10
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0054 808-06716 60.000 m | 2. 20000 132. 00| 2. 09000 125. 40| 2. 33000 139. 80
LI NE, REMOVE | | |
SECTI ON TOTALS | $ 327, 555. 68| $ 339, 485. 19| $ 376, 524. 87
CONTRACT TOTALS | $ 327, 555. 68| $ 339, 485. 19| $ 376, 524. 87




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 550 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 373, 746. 11 ROQUTE : 227
CALL ORDER . 550 CONTRACT ID : M -25366-A COUNTI ES : UNI ON
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1917625 | (8) 35-1817574 [

| M LESTONE CONTRACTORS, L.P. | YARDBERRY LANDSCAPE |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTION 0001  SMALL STRUCTURE REPLACEMENTS

I I
0001 105-06790 6.000 MOS | 2427.99000 14567. 94| 1500. 00000 9000. 00|

FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 4030. 58000 4030. 58| 6000. 00000 6000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  18500. 00000 18500. 00|  20000. 00000 20000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 4821. 78000 4821. 78| 6000. 00000 6000. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 576.000 n2 | 5. 44000 3133. 44| 10. 00000 5760. 00|
PAVEMENT, REMOVE | | |
0006 202- 51328 LUVP| 3447. 44000 3447.44|  10000. 00000 10000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO. 3 [ [ |
0007 202-51330 LUMP| 6460. 57000 6460.57|  18000. 00000 18000. 00|
PRESENT STRUCTURE, REMOVE , STR NO 1 | | |
0008 202- 51330 LUMP| 6460. 57000 6460.57|  18000. 00000 18000. 00|
PRESENT STRUCTURE, REMOVE , STR NO 2 | | |
0009 202- 60820 404.000 n2 | 6. 90000 2787. 60| 10. 00000 4040. 00|
SURFACE M LLING ASPHALT | | |
0010 203- 02000 283.000 n8 | 47. 80000 13527. 40| 20. 00000 5660. 00|
EXCAVATI ON,  COVMON | | |
0011 205- 02224 432.000 m | 5. 36000 2315. 52| 9. 00000 3888. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0012 205- 02229 28.000 m | 11. 95000 334. 60| 10. 00000 280. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0013 303- 52308 364.000 My | 19. 75000 7189. 00| 24. 00000 8736. 00|
COVPACTED AGGREGATE, O, 53 | | |
0014 303- 94433 384.000 n8 | 84. 17000 32321. 28| 35. 00000 13440. 00|
AGGREGATE, 12 FOR STRUCTURE BACKFILL | | |
0015 402- 05468 273.400 My | 56. 85000 15542. 79| 55. 00000 15037. 00|
HVA BASE 25.0 mm MAI NLI NE | | |
0016 402- 05474 96.800 My | 56. 85000 5503. 08| 60. 00000 5808. 00|
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |
0017 402- 05477 108.400 My | 61. 25000 6639. 50| 65. 00000 7046. 00|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0018 402- 05481 36.800 My | 56. 50000 2079. 20| 68. 00000 2502. 40|

HVA BASE 25.0 nmm SHOULDER | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 550 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 373, 746. 11 ROUTE : 227
CALL ORDER : 550 CONTRACT 1D : M -25366-A COUNTI ES : UNI ON
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-1917625 | (8) 35-1817574 |
| M LESTONE CONTRACTORS, L. P. | YARDBERRY LANDSCAPE |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0019 404- 05511 204.000 n2 | 8. 50000 1734. 00| 1. 00000 204. 00|
SEAL COAT, 2 | | |
0020 405- 05518 204.000 n2 | 0. 75000 153. 00| 1. 00000 204. 00|
ASPHALT FOR PRI ME COAT | | |
0021 406- 05521 2630.000 n2 | 0. 07000 184. 10| 0. 50000 1315. 00|
ASPHALT FOR TACK CQOAT | | |
0022 615- 06490 19.000 EACH| 105. 10000 1996. 90| 175. 00000 3325. 00|
Rl GHT OF WAY MARKER | | |
0023 616- 02320 509.900 n2 | 4. 59000 2340. 44| 4. 00000 2039. 60|
GEOTEXTI LES | | |
0024 616- 06405 750.700 My | 30. 99000 23264. 19| 35. 00000 26274. 50|
Rl PRAP, REVETMENT | | |
0025 621- 01004 2.000 EACH 459. 18000 918. 36| 700. 00000 1400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0026 621- 01660 675.000 n2 | 0. 97000 654. 75| 1. 50000 1012. 50|
MULCHED SEEDI NG, LEGUMVE, 2 | | |
0027 621- 06548 1.000 kg | 56. 12000 56. 12| 350. 00000 350. 00|
SEED M XTURE, CV | | |
0028 621- 06559 671.000 n2 | 0. 43000 288. 53| 1. 50000 1006. 50|
MULCHED SEEDI NG R | | |
0029 621- 06567 0.500 KL | 25. 52000 12. 76| 100. 00000 50. 00|
VWATER | | |
0030 621- 06574 29.000 n2 | 4. 34000 125. 86| 30. 00000 870. 00|
SODDI NG | | |
0031 621-52448 8.000 EACH 22. 45000 179. 60| 45. 00000 360. 00|
SIGN, DO NOT SPRAY | | |
0032 622- 98200 8.000 EACH 22. 45000 179. 60| 45. 00000 360. 00|
SIGN, DO NOT DI STURB | | [
0033 703-51032 134.000 kg | 1. 24000 166. 16| 3. 00000 402. 00|
REl NFORCI NG STEEL, EPOXY COATED | | |
0034 704-51001 1.300 n8 | 3943. 09000 5126. 02| 3000. 00000 3900. 00|
CONCRETE, A, | N SUPERSTRUCTURE | | |
0035 709- 51821 LUMP| 1020. 40000 1020. 40| 4000. 00000 4000. 00|
SURFACE SEAL | | |
0036 715- 35000 40.000 m | 70. 62000 2824. 80| 15. 00000 600. 00|
Pl PE, DRAINTILE, CLASS EXTRA QUALITY, | | |
150 mm | |
0037 715- 35005 40.000 m | 74. 66000 2986. 40 15. 00000 600. 00|

|
Pl PE, DRAINTILE, CLASS EXTRA QUALITY, | |
200 nm | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 550 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 373, 746. 11 ROQUTE : 227
CALL ORDER . 550 CONTRACT ID : M -25366-A COUNTI ES : UNI ON
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1917625 | (8) 35-1817574 [
| M LESTONE OONTRACTORS, L. P. | YARDBERRY LANDSCAPE |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0038 715-35010 40.000 m | 76. 35000 3054. 00| 15. 00000 600. 00|
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
250 mMm | | |
0039 723-06660 58.100 n2 | 589. 82000 34268. 54| 350. 00000 20335. 00|
W NGMALL | | |
0040 723-06912 13.720 m | 5024. 15000 68931. 34| 6225. 00000 85407. 00|
STRUCTURE, PRECAST THREE- S| DED, 6100 mm | | |
X 2400 nmm [ [ [
0041 723-06913 13.720 m | 5059. 27000 69413. 18| 6690. 00000 91786. 80|
STRUCTURE, PRECAST THREE- S| DED, 5480 mm | | |
X 2700 mm | | |
0042 801-04308 2.000 EACH 163. 27000 326. 54| 185. 00000 370. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0043 801- 06207 450.000 m | 2. 64000 1188. 00| 4. 00000 1800. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mMm | | |
0044 801- 06605 12.000 EACH 61. 22000 734. 64| 70. 00000 840. 00|
BARRI CADE, I11A | | [
0045 801- 06606 4,000 EACH 71. 43000 285. 72| 80. 00000 320. 00|
BARRI CADE, 111B | | [
0046 801- 06625 19. 000 EACH 91. 84000 1744. 96| 110. 00000 2090. 00|
DETOUR ROUTE MARKER ASSEMBLY | | [
0047 801- 06640 20. 000 EACH 56. 12000 1122. 40| 65. 00000 1300. 00|
CONSTRUCTI ON SI GN, A | | [
0048 801- 06645 2.000 EACH 35. 72000 71. 44| 45. 00000 90. 00|
CONSTRUCTI ON SIGN, B | | |
0049 801-06775 LUWP| 14539. 41000 14539. 41| 2500. 00000 2500. 00|
MAI NTAI NI NG TRAFFI C | | [
0050 802-96915 LUWP| 255. 10000 255. 10| 1500. 00000 1500. 00|
SI GN, RELOCATE | | [
0051 808-06712 70.000 m | 0. 77000 53. 90| 1. 00000 70. 00|
LINE, PAINT, BROKEN, YELLON 100 mm | | [
0052 808-06713 640.000 m | 0. 41000 262. 40| 0. 75000 480. 00|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0053 808-06714 330.000 m | 0. 41000 135. 30| 0. 75000 247. 50|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0054 808-06716 60.000 m | 2. 04000 122. 40| 3. 00000 180. 00|
LI NE, REMOVE | | |
SECTI ON TOTALS | $ 390, 383. 55| $ 417, 386. 80|
CONTRACT TOTALS | $ 390, 383. 55| $ 417, 386. 80|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 560 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 283, 741. 28 ROQUTE : 227
CALL ORDER . 560 CONTRACT ID : M-25370-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, | |
PERI METER PROTECTI ON [ |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1912582 EDSAM CONSTRUCTI ON, | NC. $  211,693.25 100. 0000%
2 35-0999231 HUNT PAVI NG COMPANY, | NC. $  227,922.30 107. 6663%
3 35-1385672 FORCE CONSTRUCTI ON $ 240, 348.09 113. 5360%
4 35-1315965 FOX OONTRACTORS $  243,645.21 115. 0935%
5  35-1136349 TSCHUOR, GALE COMPANY, | NC. $  248,898.04 117. 5748%
6  35-2064912 B & P CONSTRUCTI ON CONDI TI ONAL BI D $ 260, 145.85 122. 8881%
7  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 266, 801.56 126. 0321%
8 35-1817574 YARDBERRY LANDSCAPE $  276,036.26 130. 3944%
9  35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $  347,206. 64 164. 0140%
| (1) 35-1912582 | (2) 35-0999231 | (3) 35-1385672
| EDSAM CONSTRUCTI ON, | NC. | HUNT PAVI NG COVPANY, INC. | FORCE CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ Ao m m e e e e o e e et m e e e e et e e e e e e e e e e e e memeeoeoaooo
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I I
0001 105- 06790 3.000 MOS | 1430. 00000 4290. 00| 1240. 00000 3720. 00| 1120. 22000 3360. 66
FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 5850. 00000 5850. 00| 6090. 00000 6090. 00| 3000. 00000 3000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  17875. 00000 17875.00]  10625. 00000 10625. 00|  10965. 77000 10965. 77
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201- 52370 LUMP| 4400. 00000 4400. 00| 4220. 00000 4220. 00| 6884. 65000 6884. 65
CLEARI NG RI GHT OF WY | |
0005 202- 02240 69.000 n2 | 22. 00000 1518. 00| 23. 60000 1628. 40| 13. 44000 927. 36
PAVEMENT, REMOVE |
0006 202- 02286 1.000 EACH  13800. 00000 13800. 00| 5295. 00000 5295. 00| 6947. 91000 6947. 91
PRESENT STRUCTURE, REMOVE | |
0007 202- 60820 750.000 n2 | 5. 50000 4125. 00| 2. 65000 1987. 50| 3. 00000 2250. 00
SURFACE M LLING ASPHALT | | |
0008 203- 02000 174.000 n8 | 13. 20000 2296. 80| 21. 00000 3654. 00| 28. 84000 5018. 16
EXCAVATI ON,  COVMMON | | |
0009 203- 02045 74.000 n8 | 9. 90000 732. 60| 53. 00000 3922. 00| 11. 92000 882. 08
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0010 203- 02070 192.000 n8 | 13. 20000 2534. 40| 23. 30000 4473. 60| 30. 36000 5829. 12
BORROW | |
0011 205- 02224 80.000 m | 5. 94000 475. 20| 7. 20000 576. 00| 6. 85000 548. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PACGE : 560 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 283, 741. 28 ROQUTE : 227
CALL ORDER . 560 CONTRACT ID : M-25370-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1912582 | (2) 35-0999231 | (3) 35-1385672
| EDSAM CONSTRUCTI ON, | NC. | HUNT PAVI NG COVPANY, | NC. | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 205-02229 20.000 m | 13. 20000 264. 00| 13. 30000 266. 00| 12. 65000 253. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |
0013 205- 02236 1.000 EACH 68. 20000 68. 20| 105. 00000 105. 00| 100. 00000 100. 00
TEMPORARY ERCSI CN AND SEDI MENT CONTRQL, | [
DROP | NLET PROTECTI ON | |

|
I
0014 211- 02050 100.000 n8 | 22. 00000 2200. 00| 25. 40000 2540. 00| 20. 59000 2059. 00
B BORROW | |
0015 211- 02060 109.000 n8 | 22. 00000 2398. 00| 25. 40000 2768. 60| 19. 33000 2106. 97
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 213-52830 65.000 18 | 71. 50000 4647. 50| 168. 00000 10920. 00| 75. 05000 4878. 25
FLOMBLE MORTAR | |
0017 303- 52308 327.000 My | 18. 70000 6114. 90| 27. 15000 8878. 05 16. 33000 5339. 91
COVPACTED AGGREGATE, O, 53 | | |
0018 402- 05468 50.800 My | 61. 60000 3129. 28 58. 00000 2946. 40| 70. 00000 3556. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0019 402- 05473 22.800 My | 59. 40000 1354. 32| 56. 00000 1276. 80| 95. 00000 2166. 00
HVA | NTERVEDI ATE 12.5 mm MAI NLI NE | | |
0020 402- 05477 101.000 My | 70. 40000 7110. 40| 65. 00000 6565. 00| 95. 00000 9595. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0021 402- 05481 94.500 My | 67. 10000 6340. 95| 63. 50000 6000. 75| 70. 00000 6615. 00
HVA BASE 25.0 mm SHOULDER | |
0022 402- 05495 42.000 My | 63. 80000 2679. 60| 70. 00000 2940. 00| 95. 00000 3990. 00
HVA WEDGE AND LEVEL | | |
0023 405- 05518 695.000 n2 | 1. 32000 917. 40| 0. 50000 347. 50 1. 00000 695. 00
ASPHALT FOR PRI ME COAT | |
0024 406- 05521 1641.000 n2 | 0. 11000 180. 51| 0. 10000 164. 10 0. 25000 410. 25
ASPHALT FOR TACK COAT | | |
0025 610- 05527 30.000 My | 115. 50000 3465. 00| 110. 00000 3300. 00| 95. 00000 2850. 00
HVA FOR APPROACHES | | |
0026 611- 06497 1.000 EACH 165. 00000 165. 00| 110. 00000 110. 00| 105. 00000 105. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0027 611- 06498 2.000 EACH 176. 00000 352. 00| 120. 00000 240. 00| 120. 00000 240. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0028 615- 06490 9.000 EACH 126. 50000 1138. 50| 120. 00000 1080. 00| 115. 00000 1035. 00
R GHT OF WAY MARKER | | |
0029 615- 06505 2.000 EACH 907. 50000 1815. 00| 850. 00000 1700. 00| 825. 00000 1650. 00
MONUMENT, B | | |
0030 616- 02320 214.000 n2 | 2. 20000 470. 80| 3. 25000 695. 50| 2. 81000 601. 34
GEOTEXTI LES | | |
0031 616- 05688 137.000 My | 20. 90000 2863. 30| 64. 00000 8768. 00| 26. 38000 3614. 06

RI PRAP, CLASS 1 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PACGE : 560 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 283, 741. 28 ROQUTE : 227
CALL ORDER . 560 CONTRACT ID : M-25370-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1912582 | (2) 35-0999231 | (3) 35-1385672
| EDSAM CONSTRUCTI ON, | NC. | HUNT PAVI NG COVPANY, | NC. | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 621-01004 2.000 EACH 495. 00000 990. 00| 660. 00000 1320. 00| 660. 00000 1320. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 06548 5.000 kg | 59. 40000 297. 00| 58. 00000 290. 00| 56. 00000 280. 00
SEED M XTURE, CV | | |
0034 621- 06559 434.000 n2 | 0. 55000 238. 70| 2. 00000 868. 00| 1. 90000 824. 60
MULCHED SEEDI NG R | | |
0035 621- 06567 18.000 kL | 22. 00000 396. 00| 1. 00000 18. 00| 1. 00000 18. 00
WATER [ | |
0036 621-06574 192.000 n2 | 4. 40000 844. 80| 4. 15000 796. 80| 3. 95000 758. 40
SODDI NG | | |
0037 621- 06575 792.000 n2 | 4. 40000 3484. 80| 4. 15000 3286. 80| 3. 95000 3128. 40
SODDI NG,  NURSERY | | |
0038 622-52436 4.000 EACH 24. 20000 96. 80| 30. 00000 120. 00| 30. 00000 120. 00
SI GN, DO NOT MOW OR SPRAY | | |
0039 622-91786 40. 000 EACH 12. 10000 484. 00| 14. 00000 560. 00| 13. 50000 540. 00
SEEDLI NG | | |
0040 702-51015 14.110 nB | 440. 00000 6208. 40| 475. 00000 6702. 25| 517. 67000 7304. 32
CONCRETE, B, FOOTI NGS | | |
0041 702-90915 12.370 n8 | 440. 00000 5442. 80| 525. 00000 6494. 25| 657. 49000 8133. 15
CONCRETE, A | | |
0042 703-51030 1094. 000 kg | 2. 20000 2406. 80| 2. 15000 2352. 10| 1. 56000 1706. 64
REI NFORCI NG STEEL | |
0043 709-51821 LUWP| 1100. 00000 1100. 00| 1050. 00000 1050. 00| 1000. 00000 1000. 00
SURFACE SEAL | | |
0044 714-06681 19.860 m | 3410. 00000 67722. 60| 4150. 00000 82419. 00| 5130. 86000 101898. 88

CULVERT, PRECAST BOX, REI NFORCED | [ |
CONCRETE, 6100 nm X 1800 mm | |

0045 715- 05151 33.000 m | 71. 50000 2359. 50| 58. 00000 1914. 00| 82. 90000 2735.70
PIPE, TYPE 2, CIROULAR 375 nm | | |

0046 715- 05443 5.000 m | 110. 00000 550. 00| 118. 00000 590. 00| 130. 68000 653. 40
PI PE, DRAIN TILE TERM NAL SECTION, 300 | | |
mm PLASTI C | | |

0047 720- 44000 1.000 EACH 275. 00000 275. 00| 464. 00000 464. 00| 182. 15000 182. 15
CASTING ADJUST TO GRADE | |

0048 720- 45035 1.000 EACH 1320. 00000 1320. 00| 1290. 00000 1290. 00| 1693. 55000 1693. 55
INLET, F7 | | |

0049 801- 04308 6.000 EACH 93. 50000 561. 00| 90. 00000 540. 00| 85. 00000 510. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0050 801- 06606 14.000 EACH 66. 00000 924. 00| 63. 00000 882. 00| 60. 00000 840. 00

BARRI CADE, |11B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PACGE : 560 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 283, 741. 28 ROQUTE : 227
CALL ORDER . 560 CONTRACT ID : M-25370-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1912582 | (2) 35-0999231 | (3) 35-1385672
| EDSAM CONSTRUCTI ON, | NC. | HUNT PAVI NG COVPANY, | NC. | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0051 801- 06625 29.000 EACH 71. 50000 2073. 50| 68. 00000 1972. 00| 65. 00000 1885. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0052 801- 06640 10. 000 EACH 60. 50000 605. 00| 58. 00000 580. 00| 55. 00000 550. 00
CONSTRUCTI ON SI GN, A | | [
0053 801- 06775 LUWP| 6300. 00000 6300. 00| 4300. 00000 4300. 00| 4500. 00000 4500. 00
MAI NTAI NI NG TRAFFI C | | |
0054 802-02489 13.800 m | 44, 00000 607. 20| 40. 00000 552. 00| 40. 00000 552. 00
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0055 808-06712 33.000 m | 1. 43000 47. 19| 1. 30000 42. 90| 1. 27000 41.91
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0056 808-06713 260.000 m | 1. 43000 371. 80| 1. 30000 338. 00| 1. 27000 330. 20
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0057 808-06714 290.000 m | 1. 43000 414. 70| 1. 30000 377.00]| 1. 27000 368. 30
LINE, PAINT, SOLID, YELLOW 100 nm | | [
SECTI ON TOTALS | $ 211, 693. 25| $ 227,922. 30| $ 240, 348. 09
------------------------------------------ ey

CONTRACT TOTALS [ $ 211, 693. 25| $ 227, 922. 30| $ 240, 348. 09




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 560 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 283, 741. 28 ROQUTE : 227
CALL ORDER . 560 CONTRACT ID : M-25370-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1136349 | (6) 35-2064912
| FOX CONTRACTORS | TSCHUOR, GALE COVPANY, INC. |B & P CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
I I |
0001 105-06790 3.000 MOs | 1215. 00000 3645. 00| 1709. 53000 5128. 59| 1200. 00000 3600. 00
FI ELD OFFI CE, 27.9 n2 | |
0002 105- 06845 LUWP| 5255. 00000 5255. 00| 3501. 54000 3501. 54| 7850. 00000 7850. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUWP| 10200. 00000 10200. 00| 33561. 13000 33561. 13| 17200. 00000 17200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUWP| 14330. 00000 14330. 00| 1651. 05000 1651. 05| 18455. 00000 18455. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 69.000 n2 | 31. 12000 2147. 28| 46. 78000 3227. 82| 20. 00000 1380. 00
PAVEMENT, REMOVE | |
0006 202-02286 1.000 EACH 10135. 00000 10135. 00| 11929. 62000 11929. 62| 13550. 00000 13550. 00
PRESENT STRUCTURE, REMOVE | | |
0007 202-60820 750.000 n2 | 4. 51000 3382. 50| 2.91000 2182. 50| 2. 05000 1537. 50
SURFACE M LLI NG, ASPHALT | | [
0008 203- 02000 174.000 nB8 | 30. 78000 5355. 72| 28. 84000 5018. 16| 25. 00000 4350. 00
EXCAVATI ON, COVVON | | [
0009 203- 02045 74.000 n8 | 16. 79000 1242. 46| 25. 34000 1875. 16| 30. 00000 2220. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0010 203-02070 192.000 nB8 | 30. 07000 5773. 44| 40. 09000 7697. 28| 11. 00000 2112.00
BORROW | | |
0011 205-02224 80.000 m | 7.27000 581. 60| 8. 00000 640. 00| 7.20000 576. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0012 205- 02229 20.000 m | 16. 41000 328. 20| 14. 76000 295. 20| 13. 28000 265. 60
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0013 205- 02236 1.000 EACH 95. 00000 95. 00| 116. 72000 116. 72| 105. 00000 105. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0014 211-02050 100.000 nB | 17. 08000 1708. 00| 76. 70000 7670. 00| 25. 00000 2500. 00
B BORROW | | |
0015 211- 02060 109.000 nB | 21. 50000 2343. 50| 74. 39000 8108. 51| 26. 00000 2834. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 213-52830 65.000 nB | 55. 90000 3633. 50| 84. 24000 5475. 60| 79. 00000 5135. 00
FLOMBLE MORTAR | | |
0017 303-52308 327.000 My | 21. 37000 6987. 99| 24. 22000 7919. 94| 21. 00000 6867. 00
COVPACTED AGGREGATE, O 53 | | |
0018 402- 05468 50.800 My | 56. 75000 2882. 90| 64. 31000 3266. 95| 57. 86000 2939. 29

HVA BASE 25.0 nmm MNAI NLI NE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PACGE : 560 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 283, 741. 28 ROQUTE : 227
CALL ORDER . 560 CONTRACT ID : M-25370-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1136349 | (6) 35-2064912
| FOX CONTRACTORS | TSCHUOR, GALE COVPANY, INC. |B & P CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 402-05473 22.800 My | 54. 69000 1246. 93| 61. 98000 1413. 14| 55. 76000 1271. 33
HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE | | |
0020 402- 05477 101.000 My | 63. 96000 6459. 96| 72. 48000 7320. 48| 65. 21000 6586. 21
HVA SURFACE 9.5 nm MAI NLI NE | |
0021 402-05481 94.500 My | 62. 32000 5889. 24| 70. 61000 6672. 64| 63. 53000 6003. 59
HVA BASE 25.0 nm SHOULDER | |
0022 402- 05495 42.000 M | 57. 68000 2422. 56| 65. 36000 2745. 12| 58. 80000 2469. 60
HVA WEDGE AND LEVEL | |
0023 405- 05518 695.000 n2 | 1. 13000 785. 35| 1. 28000 889. 60| 1. 16000 806. 20
ASPHALT FOR PRI VE COAT | | [
0024 406- 05521 1641.000 n2 | 0. 06000 98. 46| 0. 07000 114. 87| 0. 07000 114. 87
ASPHALT FOR TACK COAT | | |
0025 610- 05527 30.000 My | 105. 06000 3151. 80| 119. 05000 3571. 50| 107. 10000 3213. 00
HVA FOR APPROACHES | | |
0026 611-06497 1.000 EACH 128. 00000 128. 00| 122. 55000 122. 55| 150. 00000 150. 00

MAI LBOX ASSEMBLY, SI NGLE | | |

0027 611- 06498 2.000 EACH 145. 00000 290. 00| 140. 06000 280. 12| 200. 00000 400. 00
MAI LBOX ASSEMBLY, DOUBLE | | |

0028 615- 06490 9.000 EACH 232. 00000 2088. 00| 134. 23000 1208. 07| 120. 00000 1080. 00
R GHT OF WAY MARKER | | |

0029 615- 06505 2.000 EACH 567. 00000 1134. 00| 962. 92000 1925. 84| 500. 00000 1000. 00
MONUMENT, B | | |

0030 616- 02320 214.000 n2 | 3. 51000 751. 14 1. 79000 383. 06 4.00000 856. 00
GEOTEXTI LES | | |

0031 616- 05688 137.000 My | 26. 52000 3633. 24 27. 32000 3742. 84| 27.00000 3699. 00
R PRAP, CLASS 1 | | |

0032 621- 01004 2.000 EACH 680. 00000 1360. 00| 770. 34000 1540. 68| 693. 00000 1386. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0033 621- 06548 5.000 kg | 57. 68000 288. 40| 65. 36000 326. 80| 58. 80000 294. 00
SEED M XTURE, CV | | |

0034 621- 06559 434.000 n2 | 1. 96000 850. 64 2. 22000 963. 48] 2. 00000 868. 00
MULCHED SEEDI NG, R | | |

0035 621- 06567 18.000 kL | 1. 03000 18. 54| 1. 17000 21. 06| 1. 05000 18. 90
WATER | | |

0036 621- 06574 192.000 n2 | 4.07000 781. 44 4. 61000 885. 12 4. 15000 796. 80
SODDI NG | | |

0037 621- 06575 792.000 n2 | 4. 07000 3223. 44| 4. 61000 3651. 12 4. 15000 3286. 80
SODDI NG,  NURSERY | | |

0038 622- 52436 4.000 EACH 30. 90000 123. 60| 35. 02000 140. 08| 31. 50000 126. 00

SI GN, DO NOT MOW CR SPRAY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 560 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 283, 741. 28 ROQUTE : 227
CALL ORDER . 560 CONTRACT ID : M-25370-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1136349 | (6) 35-2064912
| FOX CONTRACTORS | TSCHUOR, GALE COVPANY, INC. |B & P CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0039 622-91786 40. 000 EACH 13. 91000 556. 40| 15. 76000 630. 40| 14. 18000 567. 20
SEEDLI NG | | |
0040 702-51015 14.110 nB8 | 439. 63000 6203. 18| 318. 38000 4492. 34| 914. 25000 12900. 07
CONCRETE, B, FOOTI NGS | | [
0041 702-90915 12.370 n8 | 758. 70000 9385. 12| 268. 25000 3318. 25| 640. 25000 7919. 89
CONCRETE, A | | |
0042 703-51030 1094.000 kg | 1. 59000 1739. 46| 1. 81000 1980. 14| 1. 50000 1641. 00
REI NFORCI NG STEEL | | [
0043 709-51821 LUWP| 1030. 00000 1030. 00| 1167. 18000 1167. 18| 3500. 00000 3500. 00
SURFACE SEAL | | |
0044 714-06681 19.860 m | 4850. 80000 96336. 89| 3689. 75000 73278. 43| 3894. 00000 77334. 84
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 6100 nm X 1800 nm | |
0045 715-05151 33.000 m | 86. 81000 2864. 73| 138. 00000 4554. 00| 35. 00000 1155. 00
PIPE, TYPE 2, O RCULAR 375 mm [ [ |
0046 715-05443 5,000 m | 154. 14000 770. 70| 12. 89000 64. 45| 35. 00000 175. 00
PI PE, DRAIN TILE TERM NAL SECTI ON, 300 | | |
nm PLASTI C [ [ |
0047 720- 44000 1.000 EACH 242. 00000 242. 00| 158. 74000 158. 74| 1200. 00000 1200. 00
CASTI NG ADJUST TO GRADE | | |
0048 720- 45035 1.000 EACH| 1206. 00000 1206. 00| 1750. 77000 1750. 77| 1700. 00000 1700. 00
I NLET, F7 | | |
0049 801-04308 6.000 EACH 169. 95000 1019. 70| 99. 21000 595. 26| 210. 00000 1260. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0050 801- 06606 14.000 EACH 79. 83000 1117. 62| 70. 03000 980. 42| 87. 15000 1220. 10
BARRI CADE, |11B | | |
0051 801- 06625 29.000 EACH 92. 70000 2688. 30| 75. 87000 2200. 23| 76. 65000 2222.85
DETOUR ROUTE MARKER ASSEMBLY | | |
0052 801- 06640 10. 000 EACH 66. 95000 669. 50| 64. 19000 641. 90| 68. 25000 682. 50
CONSTRUCTI ON SIGN, A | | |
0053 801- 06775 LUWP| 1559. 00000 1559. 00| 4388. 60000 4388. 60| 17000. 00000 17000. 00
MAI NTAI NI NG TRAFFI C | | [
0054 802- 02489 13.800 m | 87. 05000 1201. 29| 46. 69000 644. 32| 70. 00000 966. 00
SI GN POST, SQUARE, REI NFORCED ANCHOR | | [
BASE | [ [
0055 808-06712 33.000 m | 1. 03000 33.99| 1. 49000 49. 17| 1. 37000 45. 21
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0056 808-06713 260.000 m | 0. 49000 127. 40| 1. 49000 387. 40| 1. 37000 356. 20
LI NE, PAINT, SCOLID, WH TE, 100 nm | | |
0057 808-06714 290.000 m | 0. 49000 142. 10| 1. 49000 432. 10| 1. 37000 397. 30

LINE, PAINT, SCLID, YELLOWN 100 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PACGE : 560 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 283, 741. 28 ROQUTE : 227
CALL ORDER . 560 CONTRACT ID : M-25370-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1136349 | (6) 35-2064912
| FOX CONTRACTORS | TSCHUOR, GALE COVPANY, |INC. |B & P CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 243, 645. 21| $ 248, 898. 04| $ 260, 145. 85
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 243,645, 21| $ 248, 898. 04| $ 260, 145.85




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PACGE : 560 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 283, 741. 28 ROQUTE : 227
CALL ORDER . 560 CONTRACT ID : M-25370-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1917625 | (8) 35-1817574 | (9) 35-2070195
| M LESTONE CONTRACTORS, L.P. | YARDBERRY LANDSCAPE | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

|
2604. 82000 7814. 46| 1500. 00000 4500. 00| 1400. 00000 4200. 00

0001 105- 06790 3.000 MOS
FIELD OFFICE, 27.9 n2 | |

0002 105- 06845 LUMP| 5368. 26000 5368. 26| 4000. 00000 4000. 00| 9000. 00000 9000. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  12100. 00000 12100.00|  12000. 00000 12000. 00|  35000. 00000 35000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP| 3466. 81000 3466. 81 3500. 00000 3500. 00| 7500. 00000 7500. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02240 69.000 n2 | 22. 83000 1575. 27| 20. 00000 1380. 00| 18. 00000 1242. 00
PAVEMENT, REMOVE | |

0006 202- 02286 1.000 EACH 8764. 19000 8764.19]  15000. 00000 15000. 00|  15000. 00000 15000. 00
PRESENT STRUCTURE, REMOVE | | |

0007 202- 60820 750.000 n2 | 6. 92000 5190. 00| 10. 00000 7500. 00| 4. 25000 3187. 50
SURFACE M LLING ASPHALT | | |

0008 203- 02000 174.000 n8 | 74. 51000 12964. 74| 28. 00000 4872. 00| 25. 00000 4350. 00
EXCAVATI ON,  COVMMON | | |

0009 203- 02045 74.000 n8 | 41. 07000 3039. 18] 25. 00000 1850. 00| 27.50000 2035. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |

0010 203- 02070 192.000 n8 | 22. 82000 4381. 44 35. 00000 6720. 00| 25. 00000 4800. 00
BORROW | | |

0011 205- 02224 80.000 m | 5. 53000 442. 40| 9. 00000 720. 00| 7. 35000 588. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0012 205- 02229 20.000 m | 12. 33000 246. 60| 20. 00000 400. 00| 14. 35000 287. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK [ | |

0013 205- 02236 1.000 EACH 65. 26000 65. 26| 150. 00000 150. 00| 190. 00000 190. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [

0014 211- 02050 100.000 18 | 41. 31000 4131. 00| 38. 00000 3800. 00| 27. 50000 2750. 00
B BORROW | |

0015 211- 02060 109.000 n8 | 76. 32000 8318. 88| 35. 00000 3815. 00| 22. 50000 2452. 50
B BORROW FOR STRUCTURE BACKFI LL | | |

0016 213-52830 65.000 n8 | 198. 17000 12881. 05| 125. 00000 8125. 00| 100. 25000 6516. 25
FLOMBLE MORTAR | |

0017 303- 52308 327.000 My | 20. 75000 6785. 25| 26. 00000 8502. 00| 23. 50000 7684. 50
COVPACTED AGGREGATE, O, 53 | |

0018 402- 05468 50.800 My | 55. 10000 2799. 08| 65. 00000 3302. 00| 75. 00000 3810. 00

HVA BASE 25.0 nmm MNAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 560 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 283, 741. 28 ROQUTE : 227
CALL ORDER . 560 CONTRACT ID : M-25370-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1917625 | (8) 35-1817574 | (9) 35-2070195
| M LESTONE CONTRACTORS, L.P. | YARDBERRY LANDSCAPE | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 402-05473 22.800 My | 53. 10000 1210. 68| 65. 00000 1482. 00| 75. 00000 1710. 00
HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE | | |
0020 402- 05477 101.000 My | 62. 10000 6272. 10| 68. 00000 6868. 00| 95. 00000 9595. 00
HVA SURFACE 9.5 nm MAI NLI NE | |
0021 402-05481 94.500 My | 60. 50000 5717. 25| 80. 00000 7560. 00| 105. 00000 9922. 50
HVA BASE 25.0 nm SHOULDER | |
0022 402- 05495 42.000 M | 56. 00000 2352. 00| 90. 00000 3780. 00| 95. 00000 3990. 00
HVA WEDGE AND LEVEL | |
0023 405- 05518 695.000 n2 | 1. 10000 764. 50| 0. 70000 486. 50| 1. 30000 903. 50
ASPHALT FOR PRI VE COAT | | [
0024 406- 05521 1641.000 n2 | 0. 06000 98. 46| 0. 10000 164. 10| 0. 80000 1312. 80
ASPHALT FOR TACK COAT | | [
0025 610- 05527 30.000 My | 102. 00000 3060. 00| 95. 00000 2850. 00| 75. 00000 2250. 00
HVA FOR APPROACHES | | |
0026 611-06497 1.000 EACH 210. 52000 210. 52| 150. 00000 150. 00| 220. 00000 220. 00

MAI LBOX ASSEMBLY, SI NGLE | | |

0027 611- 06498 2.000 EACH 263. 15000 526. 30| 250. 00000 500. 00| 300. 00000 600. 00
MAI LBOX ASSEMBLY, DOUBLE | | |

0028 615- 06490 9.000 EACH 236. 84000 2131. 56| 180. 00000 1620. 00| 250. 00000 2250. 00
R GHT OF WAY MARKER | | |

0029 615- 06505 2.000 EACH 578. 93000 1157. 86| 185. 00000 370. 00| 600. 00000 1200. 00
MONUMENT, B | | |

0030 616- 02320 214.000 n2 | 5. 19000 1110. 66| 4. 00000 856. 00| 3. 81000 815. 34
GEOTEXTI LES | | |

0031 616- 05688 137.000 My | 30. 75000 4212. 75| 35. 00000 4795. 00| 42.00000 5754. 00
R PRAP, CLASS 1 | | |

0032 621- 01004 2.000 EACH 473. 67000 947. 34 700. 00000 1400. 00| 700. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0033 621- 06548 5.000 kg | 56. 58000 282. 90| 150. 00000 750. 00| 70. 00000 350. 00
SEED M XTURE, CV | | |

0034 621- 06559 434.000 n2 | 0. 44000 190. 96| 2. 00000 868. 00| 1. 04000 451. 36
MULCHED SEEDI NG, R | | |

0035 621- 06567 18.000 kL | 21. 05000 378. 90| 20. 00000 360. 00| 1. 60000 28. 80
WATER | | |

0036 621- 06574 192.000 n2 | 4.07000 781. 44 10. 00000 1920. 00| 5. 40000 1036. 80
SODDI NG | | |

0037 621- 06575 792.000 n2 | 4. 26000 3373. 92| 8. 00000 6336. 00| 5. 40000 4276. 80
SODDI NG,  NURSERY | | |

0038 622- 52436 4.000 EACH| 23. 16000 92. 64 45. 00000 180. 00| 40. 00000 160. 00

SI GN, DO NOT MOW CR SPRAY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 560 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 283, 741. 28 ROQUTE : 227
CALL ORDER . 560 CONTRACT ID : M-25370-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1917625 | (8) 35-1817574 | (9) 35-2070195
| M LESTONE CONTRACTORS, L.P. | YARDBERRY LANDSCAPE | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 622-91786 40. 000 EACH 11. 58000 463. 20| 40. 00000 1600. 00| 25. 00000 1000. 00
SEEDLI NG | | |
0040 702-51015 14.110 n8 | 488. 90000 6898. 38| 500. 00000 7055. 00| 397. 50000 5608. 73
CONCRETE, B, FOOTI NGS | | |
0041 702-90915 12.370 n8 | 1460. 18000 18062. 43| 700. 00000 8659. 00| 547. 50000 6772.58
CONCRETE, A | | |
0042 703-51030 1094.000 kg | 1. 45000 1586. 30| 2. 00000 2188. 00| 1. 85000 2023. 90
REI NFORCI NG STEEL | | |
0043 709-51821 LUWP| 1052. 60000 1052. 60| 2000. 00000 2000. 00| 3500. 00000 3500. 00
SURFACE SEAL | | |
0044 714-06681 19.860 m | 4134. 71000 82115. 34| 5289. 23000 105044. 11| 6377. 30000 126653. 18

CULVERT, PRECAST BOX, REl NFORCED | | I
CONCRETE, 6100 nm X 1800 mm | |

0045 715- 05151 33.000 m | 98. 45000 3248. 85| 110. 00000 3630. 00| 95. 40000 3148. 20
PIPE, TYPE 2, CIROULAR 375 nm [ | |

0046 715- 05443 5.000 m 229. 04000 1145. 20| 50. 00000 250. 00| 236. 00000 1180. 00
PI PE, DRAIN TILE TERM NAL SECTION, 300 | | |
mm PLASTI C | | |

0047 720- 44000 1.000 EACH 283. 52000 283. 52| 550. 00000 550. 00| 300. 00000 300. 00
CASTING ADJUST TO GRADE | |

0048 720- 45035 1.000 EACH 1098. 06000 1098. 06| 1850. 00000 1850. 00| 1520. 00000 1520. 00
INLET, F7 | | |

0049 801- 04308 6.000 EACH 89. 47000 536. 82| 189. 75000 1138. 50| 175. 00000 1050. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0050 801- 06606 14.000 EACH 63. 16000 884. 24| 90. 00000 1260. 00| 80. 00000 1120. 00
BARRI CADE, 111B | |

0051 801- 06625 29.000 EACH 68. 42000 1984. 18| 110. 00000 3190. 00| 98. 00000 2842. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0052 801- 06640 10.000 EACH 57. 89000 578. 90| 75. 00000 750. 00| 75. 00000 750. 00
CONSTRUCTI ON SIGN, A | | |

0053 801- 06775 LUMP|  10294. 73000 10294. 73| 2500. 00000 2500.00]  30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | | |

0054 802- 02489 13.800 m | 42.10000 580. 98] 35. 00000 483. 00| 42. 00000 579. 60
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | [ [

0055 808- 06712 33.000 m | 1. 34000 44. 22| 1. 35000 44. 55| 1. 10000 36. 30
LINE, PAINT, BROKEN, YELLOW 100 mm | | |

0056 808- 06713 260.000 m | 1. 34000 348. 40| 0. 75000 195. 00| 0. 55000 143. 00
LINE, PAINT, SOLID, VH TE, 100 nm | | |

0057 808- 06714 290.000 m | 1. 34000 388. 60| 0. 75000 217. 50| 0. 55000 159. 50

LINE, PAINT, SCLID, YELLOWN 100 nm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 560 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 283, 741. 28 ROQUTE : 227
CALL ORDER . 560 CONTRACT ID : M-25370-A COUNTI ES : WAYNE
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1917625 | (8) 35-1817574 | (9) 35-2070195
| M LESTONE CONTRACTORS, L.P. | YARDBERRY LANDSCAPE | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 266, 801. 56| $ 276, 036. 26| $ 347, 206. 64
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS [ $ 266, 801. 56| $ 276, 036. 26| $ 347, 206. 64




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 570 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 68, 681. 38 ROUTE : VAR QUS
CALL ORDER . 570 CONTRACT ID: M-25371-A COUNTI ES : HENRY RUSH
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT TI PTON OTHERS
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 34-0176110 DAVEY TREE EXPERT $ 47, 150. 00 100. 0000%
2  35-1991044 JOHNSON COVPANY, | NC. $ 68, 810. 25 145. 9390%
3 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 83, 895. 00 177.9321%
4  35-1038926 TOMSEND TREE SERVI CE CO $ 89, 518. 00 189. 8579%
5 37-1183992 STREET' S TREE TRI MM NG & REMOVAL $ 120, 490. 00 255. 5461%
6  35-1315965 FOX CONTRACTORS $ 151, 620. 00 321. 5694%
| (1) 34-0176110 | (2) 35-1991044 | (3) 35-2070195
| DAVEY TREE EXPERT | JOHNSON COVPANY, | NC. | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 ROADSI DE MAI NTENANCE, TREE REMOVAL
I |
0001 110-01001 LUWP| 1000. 00000 1000. 00| 6705. 25000 6705. 25| 5300. 00000 5300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 02245 5.000 EACH 50. 00000 250. 00| 200. 00000 1000. 00| 220. 00000 1100. 00
TREE, 150 nm REMOVE | | [
0003 202- 02250 5.000 EACH 100. 00000 500. 00| 305. 00000 1525. 00| 325. 00000 1625. 00
TREE, 250 mm REMOVE | | |
0004 202- 02255 23.000 EACH 275. 00000 6325. 00| 400. 00000 9200. 00| 580. 00000 13340. 00
TREE, 460 mm REMOVE | | |
0005 202- 02260 24.000 EACH 500. 00000 12000. 00| 520. 00000 12480. 00| 750. 00000 18000. 00
TREE, 760 mm REMOVE | | |
0006 202- 02265 25.000 EACH| 700. 00000 17500. 00| 800. 00000 20000. 00| 1050. 00000 26250. 00
TREE, 1220 nm REMOVE | | [
0007 202-02270 1.000 EACH 1000. 00000 1000. 00| 900. 00000 900. 00| 600. 00000 600. 00
TREE, 1520 nm REMOVE | | |
0008 202-91922 85.000 EACH 75. 00000 6375. 00| 100. 00000 8500. 00| 100. 00000 8500. 00
STUVP, REMOVE | | |
0009 801- 06640 4.000 EACH 50. 00000 200. 00| 100. 00000 400. 00| 95. 00000 380. 00
CONSTRUCTI ON SI GN, A | | [
0010 801-06710 40. 000 DAY | 25. 00000 1000. 00| 27. 50000 1100. 00| 45. 00000 1800. 00
FLASHI NG ARROW S| GN | | |
0011 801-06775 LUMP| 1000. 00000 1000. 00| 7000. 00000 7000. 00| 7000. 00000 7000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 47, 150. 00| $ 68, 810. 25| $ 83, 895. 00
__________________________________________ o
CONTRACT TOTALS | $ 47, 150. 00| $ 68, 810. 25| $ 83, 895. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 570 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 68, 681. 38 ROUTE : VAR QUS
CALL ORDER . 570 CONTRACT ID: M-25371-A COUNTI ES : HENRY RUSH
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT TI PTON OTHERS
SET- AS| DE :
| (4) 35-1038926 | (5) 37-1183992 | (6) 35-1315965

| TOMNSEND TREE SERVI CE CO | STREET' S TREE TRI MM NG & REM FOX CONTRACTORS
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  ROADSI DE MAI NTENANCE, TREE REMOVAL
[ I |

0001 110- 01001 LUWP| 500. 00000 500. 00|  10000. 00000 10000. 00|  10500. 00000 10500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0002 202- 02245 5.000 EACH 294. 00000 1470. 00| 250. 00000 1250. 00| 675. 00000 3375. 00
TREE, 150 mm REMOVE | | |

0003 202- 02250 5.000 EACH 441. 00000 2205. 00| 350. 00000 1750. 00| 675. 00000 3375. 00
TREE, 250 mm REMOVE | | |

0004 202- 02255 23.000 EACH 588. 00000 13524. 00| 500. 00000 11500. 00| 850. 00000 19550. 00
TREE, 460 mm REMOVE | | |

0005 202- 02260 24.000 EACH 882. 00000 21168. 00| 950. 00000 22800. 00| 1025. 00000 24600. 00
TREE, 760 mm REMOVE | | |

0006 202- 02265 25.000 EACH| 1029. 00000 25725. 00| 1400. 00000 35000. 00| 2100. 00000 52500. 00
TREE, 1220 mm REMOVE | | |

0007 202- 02270 1.000 EACH 1176. 00000 1176. 00| 3600. 00000 3600. 00| 3450. 00000 3450. 00
TREE, 1520 mm REMOVE | | |

0008 202- 91922 85.000 EACH 150. 00000 12750. 00| 190. 00000 16150. 00 100. 00000 8500. 00
STUWP, REMOVE | | |

0009 801- 06640 4.000 EACH 1000. 00000 4000. 00| 110. 00000 440. 00| 250. 00000 1000. 00
CONSTRUCTI ON SIGN, A | | |

0010 801- 06710 40.000 DAY | 25. 00000 1000. 00| 75. 00000 3000. 00| 23. 00000 920. 00
FLASH NG ARROW SI GN | | |

0011 801- 06775 LUMP| 6000. 00000 6000.00]  15000. 00000 15000. 00|  23850. 00000 23850. 00
MAI NTAI NI NG TRAFFI C | | |

SECTI ON TOTALS | $ 89, 518. 00| $ 120, 490. 00| $ 151, 620.00
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeoeoan

CONTRACT TOTALS [ $ 89, 518. 00| $ 120, 490. 00| $ 151, 620. 00




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER . 580
LETTI NG DATE : 01/17/01 10:00 AM
CONTRACT DESCRI PTI ON :

SET- AS| DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

|-64
VAR QUS

DATE : 01/29/01
PAGE : 580 -1

1 35-1606893 A0, INC

2 35-2045735 J & M CONTRACTI NG

3 35-1991044 JOHNSON COVPANY,

ROUTE
CONTRACT ID : M-25373-A COUNTI ES
DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 50 CALENDAR DAYS
RURAL PRQIECT( S)
$
I NC. $
NC. CONDI TI ONAL BI D $

139, 000. 00
140, 000. 00
194, 832. 50

100. 0000%
100. 7194%
140. 1672%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/29/01
PAGE : 590 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 278, 000. 00 ROUTE : 1-164, US 41, SR 62&66
CALL ORDER . 590 CONTRACT ID : M-25374-A COUNTI ES : VANDERBURCH POSEY
LETTI NG DATE : 01/17/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME 90 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2045735 J & M CONTRACTI NG | NC. $ 198, 900.00 100. 0000%
2 35-1606893 oo ING $  242,000.00 121. 6691%
3 35-1991044 JOHNSON COVPANY, | NC. $  269,311.90 135. 4006%
| (1) 35-2045735 | (2) 35-1606893 | (3) 35-1991044
|J & M CONTRACTING | NC. | OLCO, INC. | JOHNSON COVPANY, | NC,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ROADSI DE MOW NG
I I |
0001 623- 04884 1.000 CYCL|  68900. 00000 68900. 00|  40000. 00000 40000. 00|  27209. 70000 27209. 70
MOW NG, CYCLE NO. 1 | | |
0002 623- 04885 1.000 CYCL|  50000. 00000 50000. 00|  50000. 00000 50000. 00|  36810. 00000 36810. 00
MOW NG, CYCLE NO. 2 | | |
0003 623- 04886 1.000 CYCL|  13000. 00000 13000. 00|  25000. 00000 25000. 00|  36810. 00000 36810. 00
MOW NG, CYCLE NO. 3 | | |
0004 623- 04887 1.000 CYCL|  18000. 00000 18000. 00|  30000. 00000 30000. 00|  27209. 70000 27209. 70
MOW NG, CYCLE NO. 4 | | |
0005 623- 05953 4.000 EACH 1000. 00000 4000.00]  13000. 00000 52000. 00|  10000. 00000 40000. 00
LEVEE NOW NG | |
0006 623- 06922 15.000 CYQL| 3000. 00000 45000. 00| 3000. 00000 45000. 00| 6751. 50000 101272. 50
MOWNG , FULL WDTH, URBAN | | |
SECTI ON TOTALS | $ 198, 900. 00| $  242,000. 00| $  269,311.90
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeoeoan

CONTRACT TOTALS [ $ 198, 900. 00| $ 242, 000. 00| $ 269, 311. 90







